| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 130 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 430. 35 RQUTE
CALL CRDER : 130 CONTRACT ID : R -25820-A COUNTIES : NARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 12/05/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 1531026
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1151771 CALUVET ASPHALT PAVING CO | NC. $ 2,559,214, 87 100. 0000%
2 35-1139301 E & B PAVING |NC $ 2,643, 450. 80 103. 2914%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 2,774,573.97 108. 4150%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,781, 120.00 108. 6708%
5  31-4351261 SHELLY & SANDS, | NC. $ 2,860, 696. 22 111. 7802%
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUVET ASPHALT PAVING CO. | |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
I | |
0001 105- 06845 LUWP|  46985. 00000 46985.00]  60000. 00000 60000. 00]  43321. 12000 43321.12
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07040 15.000 MOS | 1733. 05000 25995. 75| 2320. 00000 34800. 00| 2412. 01000 36180. 15
FI ELD OFFICE, C | | [
0003 110- 01001 LUMP|  128000. 00000 128000. 00|  132000. 00000 132000. 00|  138500. 00000 138500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP|  19217. 10000 19217.10|  54000. 00000 54000.00]  55233. 00000 55233. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 1279.100 n2 | 15. 85000 20273. 74| 11. 35000 14517. 79| 16. 82000 21514. 46
PAVEMENT, REMOVE | | |
0006 202- 02241 847.100 m | 10. 35000 8767. 49| 7.00000 5929. 70| 7. 14000 6048. 29
GUARDRAI L, REMOVE | |
0007 202-02273 925.600 n2 | 20. 80000 19252. 48| 13. 42000 12421. 55| 11. 33000 10487. 05
CENTER CURB, CONCRETE, REMOVE | | |
0008 202- 02278 2136.000 m | 12. 80000 27340. 80| 15. 35000 32787. 60| 10. 29000 21979. 44
CURB, CONCRETE, REMOVE [ |
0009 202-52710 1768.700 n2 | 7. 60000 13442. 12| 8. 72000 15423. 06| 8. 06000 14255, 72
S| DEWALK, CONCRETE, REMOVE | |
0010 202- 60820 41688.500 n2 | 1. 30000 54195. 05| 0. 50000 20844. 25| 0. 94000 39187. 19
SURFACE M LLI NG ASPHALT | | |
0011 202-91385 28.000 EACH| 339. 85000 9515. 80| 348. 74000 9764. 72| 135. 56000 3795. 68
I NLET, REMOVE | | |
0012 202-91840 498.300 m | 9. 25000 4609. 28| 12. 50000 6228. 75| 12. 76000 6358. 31
FENCE, CHAIN LI NK, REMOVE | |
0013 202- 93047 5.000 EACH 404. 45000 2022. 25| 595. 86000 2979. 30| 152. 49000 762. 45

MANHOLE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 130 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVING CO | |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 202-96133 251.500 m | 28. 95000 7280. 93| 31. 64000 7957. 46| 45. 61000 11470. 92
Pl PE, REMOVE | | |
0015 202-98488 12.000 EACH 132. 80000 1593. 60| 82. 89000 994. 68| 61. 80000 741. 60
PI PE END SECTI ON, REMOVE | | [
0016 203- 02000 6295.600 nB8 | 21. 10000 132837. 16| 32. 65000 205551. 34| 26. 47000 166644. 53
EXCAVATI ON, COVVON | | |
0017 203- 06499 6713.300 n2 | 11. 70000 78545. 61| 4. 95000 33230. 84| 10. 09000 67737. 20
SUBGRADE TREATMENT | | |
0018 205- 02224 1415.000 m | 5. 05000 7145. 75| 4. 88000 6905. 20| 4. 98000 7046. 70

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0019 205- 02234 17.000 EACH 56. 95000 968. 15] 55. 00000 935. 00| 56. 12000 954. 04
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT P| PE PROTECTI ON | | |

0020 205- 02236 1.000 EACH 93. 20000 93. 20| 90. 00000 90. 00| 91. 84000 91.84
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [

0021 205- 02237 62.000 EACH 31. 05000 1925. 10| 30. 00000 1860. 00| 30. 61000 1897. 82
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [

0022 205- 06932 65.000 m | 23. 60000 1534. 00| 22. 80000 1482. 00| 23. 27000 1512. 55
TEMPORARY CHECK DAM STRAW BALES | | |
0023 211- 07454 98.100 n8 | 31. 85000 3124. 49| 78. 24000 7675. 34] 19. 50000 1912. 95
STRUCTURE BACKFI LL | | |
0024 301- 07448 3.300 My | 20. 70000 68. 31 200. 00000 660. 00| 37. 55000 123. 92
COMPACTED AGGREGATE, NO 53, BASE | | |
0025 401- 06264 LUMP| 431530000 4315.30]  7500. 00000 7500.00]  2321.57000 2321. 57
PROFI LOGRAPH, HVA I | |
0026 401- 07320 371.400 My | 43. 35000 16100. 19 50. 00000 18570. 00| 70. 51000 26187. 41
QA HVA, 1, 64, SURFACE, 9.5 mm | | |
0027 401- 07334 3927.800 My | 43. 50000 170859. 30| 50. 00000 196390. 00| 54. 16000 212729. 65
QA-HVA, 3, 76, SURFACE, 9.5 mm | | |
0030 401- 07406 2377.000 My | 30. 55000 72617. 35| 37. 00000 87949. 00| 27. 12000 64464. 24
QA-HVA, 1, 64, BASE, 25 nm | | |
0031 401- 07408 5440.900 My | 35. 65000 193968. 09| 36. 00000 195872. 40| 38. 16000 207624. 74
QA-HVA, 3, 64, BASE, 25.0 mm | | |
0032 401- 07430 2691.500 My | 36. 35000 97836. 03| 43. 00000 115734. 50| 42. 38000 114065. 77
QU QA-HVA, 5, 76, | NTERVEDI ATE, C25.0 mj | |
0033 406- 05520 45.500 My | 198. 05000 9011. 28| 225. 00000 10237. 50] 208. 54000 9488. 57
ASPHALT FOR TACK COAT | | |
0034 604- 06069 74.800 n2 | 52. 20000 3904. 56| 50. 36000 3766. 93| 60. 08000 4493. 98

CURB RANP, CONCRETE | |
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ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVING CO | |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 604- 06070 1256. 700 n2 36. 70000 46120. 89| 26. 41000 33189. 45| 44, 76000 56249. 89
S| DEWALK, CONCRETE | | |
0036 605-06120 1858.100 m | 36. 00000 66891. 60| 27.71000 51487. 95| 31. 63000 58771. 70
CURB, CONCRETE | | [
0037 605- 06150 1275.500 m | 40. 40000 51530. 20| 39. 65000 50573. 58| 44, 69000 57002. 10
CURB AND GUTTER, C, CONCRETE | | [
0038 605- 06240 1435.200 n2 | 39. 80000 57120. 96| 32. 15000 46141. 68| 32. 65000 46859. 28
CENTER CURB, A, CONCRETE | | [
0039 605-94811 2.000 EACH 465. 90000 931. 80| 409. 27000 818. 54| 459. 18000 918. 36
CURB TURNOUT | | [
0040 610-07487 1441.400 My | 32. 65000 47061. 71| 50. 00000 72070. 00| 52. 97000 76350. 96
HVA FOR APPROACHES, TYPE B | | [
0041 611- 05330 68.000 n2 | 48. 10000 3270. 80| 45, 38000 3085. 84| 40. 82000 2775.76
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0042 611-95023 3.000 EACH 120. 15000 360. 45| 165. 00000 495. 00| 168. 37000 505. 11
MAI LBOX ASSEMBLY, RESET | | |
0043 615- 06500 8.000 EACH 517. 70000 4141. 60| 750. 00000 6000. 00| 765. 30000 6122. 40
MONUMENT, A | | |
0044 621- 06575 13826. 700 n2 | 5. 45000 75355. 52| 3. 15000 43554. 11| 4.87000 67336. 03
SODDI NG,  NURSERY | | |
0045 622- 05616 164. 000 EACH 43. 50000 7134. 00| 56. 00000 9184. 00| 57. 14000 9370. 96
PLANT, BROADLEAF EVERGREEN, GLOBE, | | [
DWARF, OVER 450 TO 600 nm [ [ [
0046 622- 05626 61. 000 EACH 54. 85000 3345. 85| 273. 00000 16653. 00| 278. 57000 16992. 77
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 1800 TO 2400 mm | | |
0047 622-05639 412.000 EACH 43. 50000 17922. 00| 55. 00000 22660. 00| 56. 12000 23121. 44
PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 | | |
mm I I I
0048 622- 05649 205. 000 EACH 305. 45000 62617. 25| 203. 00000 41615. 00| 207. 14000 42463. 70
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 mm | [ |
0049 622-05651 132. 000 EACH 336. 50000 44418. 00| 548. 00000 72336. 00| 559. 18000 73811.76
PLANT, DECI DUOUS TREE, SINGE STEM | | |
OVER 63 TO 88 nm | | |
0050 715-05048 3497.000 m | 9. 35000 32696. 95| 9. 37000 32766. 89| 9. 20000 32172. 40
PIPE, TYPE 4, O RCULAR 150 nm | | |
0051 715- 05053 84.000 m | 36. 25000 3045. 00| 61. 23000 5143. 32| 35. 71000 2999. 64
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0052 715-05149 547.500 m | 65. 70000 35970. 75| 70. 18000 38423. 55| 96. 51000 52839. 23

PIPE, TYPE 2, C RCULAR 300 nm
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ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVING CO | |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 715-05151 6.000 m | 120. 75000 724. 50| 130. 34000 782. 04| 293. 75000 1762. 50
PIPE, TYPE 2, O RCULAR 375 nm | [ |
0054 715-05154 2.000 m | 322. 00000 644. 00| 375. 64000 751. 28| 675. 63000 1351. 26
PIPE, TYPE 2, O RCULAR 600 mm [ [ [
0055 715-05168 23.000 m | 68. 10000 1566. 30| 228. 25000 5249. 75| 93. 10000 2141. 30
PIPE, TYPE 3, O RCULAR 300 mm [ [ |
0056 715-05366 12.300 m | 224. 95000 2766. 89| 213. 00000 2619. 90| 312. 69000 3846. 09
Pl PE, TYPE 3, DEFORMED, M N. AREA 0.31 | | |
ne | | I
0057 715-05368 7.700 m | 328. 15000 2526. 76| 256. 70000 1976. 59| 448. 44000 3452. 99
PIPE, TYPE 3, DEFORVED, M N. AREA 0.42 | | |
2 I I I
0058 715-06471 5.000 EACH 1114. 80000 5574. 00| 861. 87000 4309. 35| 680. 25000 3401. 25
PI PE END SECTION, M N AREA .31 nR | | |
0059 715- 46000 7.000 EACH 475. 50000 3328. 50| 287.29000 2011. 03] 641. 00000 4487. 00
PI PE END SECTI ON, 300 mm | | [
0060 715- 46010 2.000 EACH 545. 40000 1090. 80| 402. 20000 804. 40| 691. 47000 1382. 94
PI PE END SECTI ON, 450 mm | | [
0061 715-97607 4,000 EACH 1326. 25000 5305. 00| 746. 95000 2987. 80| 769. 97000 3079. 88
PI PE END SECTION, M N AREA .42 nR | | |
0062 718- 06531 14. 000 EACH| 569. 45000 7972. 30| 465. 09000 6511. 26| 561. 22000 7857. 08
OUTLET PROTECTOR, 3 | | [
0063 718-52610 672.600 n8 | 36. 75000 24718. 05| 47. 00000 31612. 20| 41. 08000 27630. 41
AGGREGATE FOR UNDERDRAI NS | | [
0064 718-99153 6644.300 n2 | 1. 80000 11959. 74| 0. 58000 3853. 69| 1. 79000 11893. 30
GEOTEXTI LES FOR UNDERDRAI N | | |
0065 720-44000 18. 000 EACH 327. 40000 5893. 20| 255. 82000 4604. 76| 220. 66000 3971. 88
CASTI NG ADJUST TO GRADE | |
0066 720-44296 11. 000 EACH 273. 20000 3005. 20| 385. 23000 4237. 53| 258. 42000 2842.62
CAP | NLET | | [
0067 720-45015 1.000 EACH 950. 15000 950. 15| 968. 64000 968. 64| 1277. 38000 1277. 38
I NLET, A8 | | |
0068 720-45030 1. 000 EACH 780. 00000 780. 00| 802. 02000 802. 02| 1271. 76000 1271. 76
I NLET, E7 | | |
0069 720-45045 22.000 EACH 984. 60000 21661. 20| 1037. 59000 22826. 98| 1281. 85000 28200. 70
I NLET, J10 | | |
0070 720-45055 12. 000 EACH 978. 10000 11737. 20| 1152. 51000 13830. 12| 1275. 12000 15301. 44
I NLET, MLO | | |
0071 720-45215 1.000 EACH 1460. 60000 1460. 60| 1198. 47000 1198. 47| 1808. 97000 1808. 97
CATCH BASI N, A8 | |
0072 720- 45250 2.000 EACH 1055. 65000 2111. 30| 1267. 42000 2534. 84| 1355. 88000 2711.76

CATCH BASI N, K10 | | |
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ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVING CO | |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 720- 45410 12. 000 EACH 1259. 05000 15108. 60| 1483. 30000 17799. 60| 1518. 00000 18216. 00
MANHOLE, C4 | | |
0074 720-98174 6.000 EACH 1389. 50000 8337. 00| 1521. 27000 9127. 62| 1293. 07000 7758. 42
| NLET, B15 | | |
0075 801-04308 5.000 EACH 207. 05000 1035. 25| 200. 00000 1000. 00| 204. 08000 1020. 40
ROAD CLOSURE SI GN ASSEMBLY | | [
0076 801- 06203 15505.500 m | 0. 40000 6202. 20| 0. 40000 6202. 20| 0. 41000 6357. 26
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0077 801-06207 6058.300 m 3. 00000 18174. 90| 2. 88000 17447. 90| 2.94000 17811. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0078 801-06216 15.000 m | 10. 35000 155. 25| 10. 00000 150. 00| 10. 20000 153. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0079 801- 06606 17.000 EACH 72. 50000 1232. 50| 70. 00000 1190. 00| 71. 43000 1214. 31
BARRI CADE, 111B | |
0080 801- 06640 20. 000 EACH 119. 05000 2381. 00| 115. 00000 2300. 00| 117. 35000 2347. 00
CONSTRUCTI ON SI GN, A | | [
0081 801-06775 LUVP|  122862. 15000 122862. 15| 85000. 00000 85000. 00| 86147. 40000 86147. 40
MAI NTAI NI NG TRAFFI C | | [
0082 802-05701 113.400 m | 25. 90000 2937. 06| 25. 00000 2835. 00| 26. 28000 2980. 15
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0083 802- 76025 16.800 n2 | 165. 65000 2782. 92| 160. 00000 2688. 00| 168. 22000 2826. 10
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |

0084 802- 76035 12.700 n2 | 196. 70000 2498. 09| 190. 00000 2413. 00| 199. 76000 2536. 95
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS [ | |

0085 802- 76045 3.200 2 | 217. 45000 695. 84| 210. 00000 672. 00| 220. 79000 706. 53
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0086 804- 06770 14.000 EACH 31. 05000 434. 70| 30. 00000 420. 00| 31. 54000 441. 56
DELI NEATOR POST | | |

0087 805-01815 8.000 EACH| 1242. 45000 9939. 60| 1200. 00000 9600. 00| 1261. 67000 10093. 36
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0088 805- 01842 17.000 EACH| 698. 85000 11880. 45| 675. 00000 11475. 00| 709. 69000 12064. 73
HANDHOLE, S| GNAL | | |

0089 805- 02087 LUMP| 1. 05000 1. 05] 1. 00000 1. 00| 1. 05000 1. 05

TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVING CO | |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0090 805-02152 8.000 EACH 372. 75000 2982. 00| 360. 00000 2880. 00| 378. 50000 3028. 00

PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450nmm | | |

0091 805- 03979 4.000 EACH 776. 50000 3106. 00| 750. 00000 3000. 00| 788. 54000 3154. 16
EMERGENCY VEHI CLE LI GHT DETECTOR, TWD | |
CHANNEL, TWOD DI RECTI ONS [

0092 805- 03980 4.000 EACH 207. 05000 828. 20

|
I
[ 200. 00000 800. 00| 210. 28000 841. 12
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI T |
0093 805- 03982 2.000 EACH 25. 90000 51. 80| 25. 00000 50. 00| 26. 29000 52. 58
SYSTEM CHASSI S | | |
0094 805- 03983 2.000 EACH 3623. 75000 7247. 50| 3500. 00000 7000. 00| 3679. 87000 7359. 74
PHASE SELECTORS | |
0096 805- 06592 1280.700 m | 24. 85000 31825. 40| 24. 00000 30736. 80| 25. 23000 32312. 06
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0097 805- 78100 2.000 EACH 9318. 25000 18636. 50| 9000. 00000 18000. 00| 9462. 50000 18925. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0098 805- 78205 10. 000 EACH| 465. 90000 4659. 00| 450. 00000 4500. 00| 473. 13000 4731. 30
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0099 805- 78215 8.000 EACH 471. 10000 3768. 80| 455. 00000 3640. 00 478. 38000 3827.04

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | | |

0100 805- 78230 10. 000 EACH| 724. 75000 7247. 50| 700. 00000 7000. 00| 735. 97000 7359. 70
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0101 805- 78415 8.000 EACH 890. 40000 7123. 20| 860. 00000 6880. 00| 893. 68000 7149. 44
SPAN, CATENARY, AND TETHER | | |

0102 805- 78420 8.000 EACH 238. 15000 1905. 20| 230. 00000 1840. 00| 241. 82000 1934. 56
DI SCONNECT HANGER | | |

0103 805- 78445 2.000 EACH 491. 80000 983. 60| 475. 00000 950. 00| 499. 41000 998. 82
SI GNAL SERVI CE | | |

0104 805- 78467 32.000 m | 3. 10000 99. 20| 3. 00000 96. 00| 3. 15000 100. 80
SI GNAL CABLE, 3C 8GA. | | |

0105 805- 78485 384.700 m | 2. 85000 1096. 40| 2. 75000 1057. 93| 2. 89000 1111.78
SI GNAL CABLE, 5C 14GA. | |

0106 805- 78490 322.800 m | 3. 10000 1000. 68| 3. 00000 968. 40| 3. 15000 1016. 82
SI GNAL CABLE, 7C 14GA. | |

0107 805- 78495 231.400 m | 4. 15000 960. 31| 4. 00000 925. 60| 4.21000 974.19
SI GNAL CABLE, 9C 14GA | |

0108 805- 78500 334.200 m | 4. 40000 1470. 48] 4. 25000 1420. 35| 4. 47000 1493. 87

SI GNAL CABLE, 11C 14GA. | |
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ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVING CO | |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0109 805- 78510 8457.200 m | 0. 45000 3805. 74| 0. 43000 3636. 60| 0. 45000 3805. 74
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0110 805- 78785 24.000 EACH 569. 45000 13666. 80| 550. 00000 13200. 00| 578. 26000 13878. 24
Sl GNAL DETECTOR HOUSI NG | | [
0111 805- 78795 954.100 m | 11. 90000 11353. 79| 11. 50000 10972. 15| 12. 09000 11535. 07
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0112 805- 78925 2.000 EACH 517. 70000 1035. 40| 500. 00000 1000. 00| 525. 70000 1051. 40
CONTROLLER CABI NET FOUNDATI ON, P1 |
0113 805-81032 8.000 EACH 3054. 30000 24434. 40| 2950. 00000 23600. 00 3101. 60000 24812. 80
SI GNAL STRAIN POLE, STEEL, 9.2m | |
0114 805- 92504 8.000 EACH 336. 50000 2692. 00| 325. 00000 2600. 00 341. 70000 2733. 60
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| |
0115 805-96014 865.300 m | 4. 75000 4110. 18| 9. 56000 8272.27 0. 01000 8. 65
SAW CUT, FULL DEPTH | |
0116 805-96121 4.000 EACH 103. 55000 414. 20| 100. 00000 400. 00 105. 14000 420. 56
PEDESTRI AN PUSH BUTTON AND SI GN | |
0117 808-01226 432. 000 EACH 8. 30000 3585. 60| 8. 00000 3456. 00 13. 67000 5905. 44

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [
CASTI NG | NSTALL

PAVEMENT MESSAGE MARKI NGS, |

I
I
I
I
|
I
I
I
I
I
I
I
I
|
0. 88000 8850. 16| 0. 90000 9051. 30
I
I
I
I
I
I
I
I
I
I
I
I
I
THERMOPLASTI C, WORD (ONLY) | |

I
0118 808- 06701 1721.300 m | 0. 90000 1549. 17| 0. 89000 1531. 96 0. 73000 1256. 55
LINE, THERMOPLASTIC, BROKEN, VI TE, | |
100nm | |
0119 808- 06703 6391.000 m | 0. 90000 5751. 90| 0. 85000 5432. 35 0. 73000 4665. 43
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi |
0120 808- 06716 10057.000 m | 0. 90000 9051. 30|
LI NE, REMOVE | |
0121 808- 75245 3914.700 m | 0. 90000 3523. 23| 0. 85000 3327.50 0. 73000 2857.73
LINE, THERMOPLASTIC, SOLID, YELLOW [ [
100nm |
0122 808- 75297 181.200 m | 10. 85000 1966. 02| 10. 50000 1902. 60 9. 18000 1663. 42
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 nm | |
0123 808- 75300 266.400 m | 1. 80000 479. 52| 1. 75000 466. 20 2. 96000 788.54
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK LINE, 150 mm | |
0124 808- 75320 54.000 EACH 43. 50000 2349. 00| 42. 00000 2268. 00 45. 92000 2479. 68
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0125 808- 75325 54.000 EACH 56. 95000 3075. 30| 55. 00000 2970. 00 56. 12000 3030. 48
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PACGE : 130 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVING CO | |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0126 202- 78515 LUWP| 2070. 70000 2070. 70| 2000. 00000 2000. 00| 2102. 78000 2102. 78
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0127 805-01893 LUVP| 1035. 35000 1035. 35| 1000. 00000 1000. 00| 1051. 39000 1051. 39
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0128 805- 02503 3816.400 m | 0. 25000 954. 10| 0. 24000 915. 94| 0. 25000 954. 10
CABLE, ROADWAY LOOP, 1C 14GA. | |
0129 401-07389 817.100 My | 29. 55000 24145, 31| 42.00000 34318. 20| 49. 63000 40552. 67
QX QM- HVA, 1, 64, | NTERVEDIATE, 19.0 nmm | | [
0130 401-07403 8101.000 My | 34. 25000 277459. 25| 35. 00000 283535. 00| 38. 94000 315452. 94
Q- HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | [
SECTI ON TOTALS | $ 2,559, 214. 87| $ 2,643, 450. 80| $ 2,774,573.97
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 2,559,214. 87| $ 2,643, 450. 80| $ 2,774,573.97




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 130 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 31-4351261 [
| RIETH RILEY CONSTRUCTION | SHELLY & SANDS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 PAVEMENT REHABI LI TATI ON
[ I |
0001 105-06845 LUWP| 42000. 00000 42000. 00| 38120. 00000 38120. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07040 15.000 MOs | 2700. 00000 40500. 00| 1400. 00000 21000. 00|
FI ELD OFFICE, C | [
0003 110-01001 LUVP|  130000. 00000 130000. 00] 110000. 00000 110000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 25726. 02000 25726. 02| 41899. 75000 41899. 75|
CLEARI NG RI GHT OF WAY | | [
0005 202- 02240 1279.100 n2 | 16. 00000 20465. 60| 12. 12000 15502. 69|
PAVEMENT, REMOVE | | [
0006 202-02241 847.100 m | 10. 50000 8894. 55| 7. 47000 6327. 84|
GUARDRAI L, REMOVE | | |
0007 202-02273 925.600 n2 | 27. 00000 24991. 20| 14. 33000 13263. 85|
CENTER CURB, CONCRETE, REMOVE | | [
0008 202-02278 2136.000 m | 23. 00000 49128. 00| 16. 39000 35009. 04|
CURB, CONCRETE, REMOVE [ [ [
0009 202-52710 1768.700 n2 | 9. 30000 16448. 91| 9. 31000 16466. 60|
S| DEWALK, CONCRETE, REMOVE | | [
0010 202-60820 41688.500 n?2 | 1. 00000 41688. 50| 1. 36000 56696. 36|
SURFACE M LLI NG, ASPHALT | | [
0011 202-91385 28.000 EACH 380. 00000 10640. 00| 372. 27000 10423. 56|
I NLET, REMOVE | | [
0012 202-91840 498.300 m | 16. 00000 7972. 80| 13. 34000 6647. 32|
FENCE, CHAIN LINK, REMOVE | | |
0013 202-93047 5.000 EACH 780. 00000 3900. 00| 636. 07000 3180. 35|
MANHOLE, REMOVE | | |
0014 202-96133 251.500 m | 45. 00000 11317. 50| 33. 78000 8495. 67|
Pl PE, REMOVE | | |
0015 202-98488 12. 000 EACH 230. 00000 2760. 00| 88. 48000 1061. 76|
PI PE END SECTI ON, REMOVE | | |
0016 203- 02000 6295.600 nmB8 | 37. 00000 232937. 20| 34. 85000 219401. 66|
EXCAVATI ON, COVMON | | |
0017 203- 06499 6713.300 n2 | 7.00000 46993. 10| 5. 28000 35446. 22|
SUBGRADE TREATMENT | | [
0018 205- 02224 1415.000 m | 5. 50000 7782. 50| 5. 21000 7372. 15|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ [
0019 205- 02234 17.000 EACH 63. 00000 1071. 00| 58. 71000 998. 07|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
|

CULVERT Pl PE PROTECTI ON | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 130 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT 1D : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 31-4351261 |
| RIETH RI LEY OCONSTRUCTI ON | SHELLY & SANDS, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0020 205- 02236 1.000 EACH| 63. 00000 63. 00| 96. 07000 96. 07|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCOP | NLET PROTECTI ON | [ |
0021 205- 02237 62.000 EACH 63. 00000 3906. 00| 32. 02000 1985. 24|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CURB | NLET PROTECTI ON | | |
0022 205- 06932 65.000 m | 8. 00000 520. 00| 24. 34000 1582. 10|
TEMPORARY CHECK DAM STRAW BALES | | |
0023 211- 07454 98.100 n8 | 20. 00000 1962. 00| 83. 52000 8193. 31|
STRUCTURE BACKFI LL | | |
0024 301- 07448 3.300 My | 100. 00000 330. 00| 103. 27000 340. 79|
COVPACTED AGGREGATE, NO 53, BASE | | |
0025 401- 06264 LUMP| 4500. 00000 4500. 00| 6000. 00000 6000. 00|
PROFI LOGRAPH, HVA | | |
0026 401- 07320 371.400 My | 47. 00000 17455. 80| 65. 00000 24141. 00|
QA-HWVA, 1, 64, SURFACE, 9.5 mm | | [
0027 401-07334 3927.800 My | 50. 00000 196390. 00| 51. 00000 200317. 80|
QA-HWVA, 3, 76, SURFACE, 9.5 mm | | |
0030 401- 07406 2377.000 My | 37. 00000 87949. 00| 41. 36000 98312. 72|
QA-HVA, 1, 64, BASE, 25 mm | | |
0031 401- 07408 5440.900 My | 37. 00000 201313. 30| 45. 00000 244840. 50|
QA-HVA, 3, 64, BASE, 25.0 nm | | |
0032 401- 07430 2691.500 My | 45. 00000 121117. 50| 55. 00000 148032. 50|
QU QA-HVA, 5, 76, | NTERVEDI ATE, C25.0 nmi | |
0033 406- 05520 45.500 My | 200. 00000 9100. 00| 291. 48000 13262. 34|
ASPHALT FOR TACK CQOAT | | |
0034 604- 06069 74.800 n2 | 65. 00000 4862. 00| 53. 76000 4021. 25|
CURB RAMP, CONCRETE | | |
0035 604- 06070 1256.700 n2 | 37. 00000 46497. 90| 28. 19000 35426. 37|
S| DEWALK, CONCRETE | | |
0036 605- 06120 1858.100 m | 39. 00000 72465. 90| 29. 58000 54962. 60|
CURB, CONCRETE | | |
0037 605- 06150 1275.500 m | 49. 00000 62499. 50| 42. 33000 53991. 92|
CURB AND GUTTER, C, CONCRETE | | |
0038 605- 06240 1435.200 n2 | 0. 01000 14. 35| 33. 25000 47720. 40|
CENTER CURB, A, CONCRETE | | |
0039 605- 94811 2.000 EACH 1000. 00000 2000. 00| 436. 89000 873. 78|
CURB TURNOUT | | |
0040 610- 07487 1441.400 My | 66. 00000 95132. 40| 75. 00000 108105. 00|
HVA FOR APPROACHES, TYPE B | | |
0041 611- 05330 68.000 n2 | 80. 00000 5440. 00| 48. 44000 3293. 92|

CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 130 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 31-4351261 [
| RIETH RILEY CONSTRUCTION | SHELLY & SANDS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0042 611-95023 3.000 EACH 190. 00000 570. 00| 176. 13000 528. 39|
MAI LBOX ASSEMBLY, RESET | | |
0043 615- 06500 8.000 EACH 530. 00000 4240. 00| 800. 61000 6404. 88|
MONUMENT, A | | |
0044 621- 06575 13826.700 n2 | 3. 70000 51158. 79| 3. 36000 46457. 71|
SODDI NG, NURSERY | | [
0045 622-05616 164. 000 EACH| 44, 00000 7216. 00| 59. 78000 9803. 92|
PLANT, BROADLEAF EVERGREEN, GLOBE, | | |
DWARF, OVER 450 TO 600 mm | | |
0046 622- 05626 61. 000 EACH 56. 00000 3416. 00| 291. 42000 17776. 62|
PLANT, CONI FEROUS EVERGREEN, OONE, | | |
BROAD UPRI GHT, OVER 1800 TO 2400 mm | | |
0047 622-05639 412. 000 EACH 44, 00000 18128. 00| 58. 71000 24188. 52|
PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 | | |
nmm I I I
0048 622- 05649 205. 000 EACH 310. 00000 63550. 00| 216. 70000 44423. 50|
PLANT, DECI DUOUS TREE, SI NGLE STEM OVER | | |
32 TO 50 mm | [ |
0049 622- 05651 132.000 EACH 340. 00000 44880. 00| 584. 98000 77217. 36|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 mm | | |
0050 715-05048 3497.000 m | 9. 50000 33221. 50| 10. 00000 34970. 00|
PIPE, TYPE 4, O RCULAR 150 mm | [ [
0051 715- 05053 84.000 m | 37. 00000 3108. 00| 65. 36000 5490. 24|
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0052 715-05149 547.500 m | 95. 00000 52012. 50| 74.92000 41018. 70|
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0053 715-05151 6.000 m | 170. 00000 1020. 00| 139. 14000 834. 84|
PIPE, TYPE 2, O RCULAR 375 mnm [ [ |
0054 715-05154 2.000 m | 210. 00000 420. 00| 400. 99000 801. 98|
PIPE, TYPE 2, O RCULAR 600 mm [ [ |
0055 715-05168 23.000 m | 80. 00000 1840. 00| 243. 65000 5603. 95|
PIPE, TYPE 3, O RCULAR 300 mm [ [ |
0056 715-05366 12.300 m | 290. 00000 3567. 00| 227. 37000 2796. 65|
PI PE, TYPE 3, DEFORMED, M N. AREA 0.31 | | |
2 I I I
0057 715-05368 7.700 m | 360. 00000 2772. 00| 274. 02000 2109. 95|
PIPE, TYPE 3, DEFORVED, M N. AREA 0.42 | | |
2 I I I
0058 715-06471 5.000 EACH 1000. 00000 5000. 00| 920. 03000 4600. 15|
PI PE END SECTION, M N. AREA .31 n2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PACGE : 130 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 31-4351261 [
| RIETH RILEY CONSTRUCTION | SHELLY & SANDS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0059 715- 46000 7.000 EACH 300. 00000 2100. 00| 306. 68000 2146. 76
PI PE END SECTI ON, 300 mm | | |
0060 715-46010 2.000 EACH 360. 00000 720. 00| 429. 34000 858. 68
PI PE END SECTION, 450 mm | | [
0061 715-97607 4.000 EACH 1300. 00000 5200. 00| 797. 36000 3189. 44
PI PE END SECTION, M N. AREA .42 n2 | | |
0062 718-06531 14.000 EACH 580. 00000 8120. 00| 453. 68000 6351. 52
OUTLET PROTECTOR, 3 | | [
0063 718-52610 672.600 nB | 37. 00000 24886. 20| 50. 17000 33744. 34
AGGREGATE FOR UNDERDRAI NS | | [
0064 718-99153 6644.300 n2 | 1. 80000 11959. 74| 0. 62000 4119. 47
GEOTEXTI LES FOR UNDERDRAI N | | [
0065 720- 44000 18. 000 EACH 350. 00000 6300. 00| 273. 08000 4915. 44
CASTI NG ADJUST TO GRADE | | |
0066 720- 44296 11.000 EACH 450. 00000 4950. 00| 411. 23000 4523.53
CAP | NLET | | [
0067 720- 45015 1.000 EACH 1300. 00000 1300. 00| 1034. 00000 1034. 00
I NLET, A8 | | |
0068 720- 45030 1.000 EACH| 1100. 00000 1100. 00| 856. 14000 856. 14
I NLET, E7 | | |
0069 720- 45045 22.000 EACH 1500. 00000 33000. 00| 1107. 61000 24367. 42|
I NLET, J10 | | [
0070 720- 45055 12.000 EACH 1500. 00000 18000. 00| 1230. 28000 14763. 36
| NLET, MLO | | [
0071 720- 45215 1.000 EACH 2000. 00000 2000. 00| 1279. 34000 1279. 34
CATCH BASI N, A8 | | |
0072 720-45250 2.000 EACH 1600. 00000 3200. 00| 1352. 95000 2705. 90|
CATCH BASI N, K10 | | [
0073 720-45410 12. 000 EACH 2200. 00000 26400. 00| 1583. 40000 19000. 80|
MANHOLE, C4 | | |
0074 720-98174 6. 000 EACH| 1900. 00000 11400. 00| 1624. 30000 9745. 80|
| NLET, B15 | | [
0075 801- 04308 5.000 EACH 210. 00000 1050. 00| 213. 50000 1067. 50|
ROAD CLOSURE SI GN ASSEMBLY | | |
0076 801-06203 15505.500 m | 0. 42000 6512. 31| 0. 43000 6667. 37|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0077 801-06207 6058.300 m | 3. 00000 18174. 90| 3. 07000 18598. 98|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0078 801- 06216 15.000 m | 10. 50000 157. 50| 10. 67000 160. 05

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | |
600 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/18/02
PAGE : 130 -13

ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 31-4351261 [
| RIETH RILEY CONSTRUCTION | SHELLY & SANDS, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0079 801- 06606 17.000 EACH 74. 00000 1258. 00| 74. 72000 1270. 24
BARRI CADE, 111B | | |
0080 801-06640 20. 000 EACH 120. 00000 2400. 00| 122. 76000 2455, 20
CONSTRUCTI ON SI GN, A | | [
0081 801-06775 LUWP| 63000. 00000 63000. 00| 64555. 11000 64555. 11
MAI NTAI NI NG TRAFFI C | |
0082 802-05701 113.400 m | 26. 00000 2948. 40| 26. 69000 3026. 65
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0083 802- 76025 16.800 n2 | 170. 00000 2856. 00| 170. 80000 2869. 44|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | [
0084 802- 76035 12.700 n2 | 200. 00000 2540. 00| 202. 82000 2575. 81
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0085 802- 76045 3.200 n2 | 220. 00000 704. 00| 224. 17000 717. 34|
SI GN, SHEET ENCAPSULATED LENS W TH | | [
LEGEND, 3.18 nm TH CKNESS | [ [
0086 804-06770 14.000 EACH 26. 00000 364. 00| 32. 02000 448. 28
DELI NEATOR PCST | | [
0087 805-01815 8.000 EACH 1270. 00000 10160. 00| 1280. 98000 10247. 84
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n | |
0088 805-01842 17.000 EACH 710. 00000 12070. 00| 720. 55000 12249. 35
HANDHOLE, SI GNAL | | [
0089 805- 02087 LUWP| 1000. 00000 1000. 00| 1005. 60000 1005. 60
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0090 805-02152 8.000 EACH 380. 00000 3040. 00| 384. 29000 3074. 32
PEDESTRI AN S| GNAL HEAD W TH | | [
| NTERNATI ONAL SYMBOLS, 450nm | | |
0091 805-03979 4.000 EACH 790. 00000 3160. 00| 800. 61000 3202. 44|
EMERGENCY VEHI CLE LI GHT DETECTOR, TWD | | |
CHANNEL, TWD DI RECTI ONS | | |
0092 805- 03980 4.000 EACH 210. 00000 840. 00| 213. 50000 854. 00
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KIT| | |
0093 805- 03982 2.000 EACH 26. 00000 52. 00| 26. 69000 53. 38
SYSTEM CHASSI S | | |
0094 805- 03983 2.000 EACH 3700. 00000 7400. 00| 3736. 19000 7472. 38
PHASE SELECTORS | | [
0096 805- 06592 1280.700 m | 25. 00000 32017. 50| 25. 62000 32811.53
|

CONDUI T, STEEL, GALVANI ZED, 50mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/18/02
PAGE : 130 -14

ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 31-4351261 [
| RIETH RILEY CONSTRUCTION | SHELLY & SANDS, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0097 805- 78100 2.000 EACH 9500. 00000 19000. 00| 9607. 35000 19214. 70|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0098 805- 78205 10. 000 EACH 480. 00000 4800. 00| 480. 37000 4803. 70|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | [
0099 805- 78215 8.000 EACH 480. 00000 3840. 00| 485. 71000 3885. 68|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0100 805- 78230 10. 000 EACH 740. 00000 7400. 00| 747. 24000 7472. 40|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0101 805- 78415 8.000 EACH 910. 00000 7280. 00| 918. 04000 7344, 32|
SPAN, CATENARY, AND TETHER | | |
0102 805- 78420 8.000 EACH 240. 00000 1920. 00| 245. 52000 1964. 16|
DI SCONNECT HANGER | | [
0103 805- 78445 2.000 EACH 500. 00000 1000. 00| 507. 06000 1014. 12|
SI GNAL SERVI CE | | [
0104 805- 78467 32.000 m | 3. 20000 102. 40| 3. 20000 102. 40|
SI GNAL CABLE, 3C 8GA. | | [
0105 805- 78485 384.700 m | 2.90000 1115. 63| 2. 94000 1131. 02]
SI GNAL CABLE, 5C 14GA. | | [
0106 805- 78490 322.800 m | 3. 20000 1032. 96| 3. 20000 1032. 96|
SI GNAL CABLE, 7C 14GA. | | [
0107 805- 78495 231.400 m | 4. 20000 971. 88| 4. 27000 988. 08|
SI GNAL CABLE, 9C 14GA | | |
0108 805- 78500 334.200 m | 4. 50000 1503. 90| 4. 54000 1517. 27|
SI GNAL CABLE, 11C 14GA | | |
0109 805- 78510 8457.200 m | 0. 45000 3805. 74| 0. 46000 3890. 31|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0110 805-78785 24.000 EACH 580. 00000 13920. 00| 587. 12000 14090. 88|
S| GNAL DETECTOR HOUSI NG | | |
0111 805- 78795 954.100 m | 12. 00000 11449. 20| 12. 28000 11716. 35|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0112 805- 78925 2.000 EACH 530. 00000 1060. 00| 533. 74000 1067. 48|
CONTROLLER CABI NET FOUNDATI ON, P1 |
0113 805-81032 8. 000 EACH| 3100. 00000 24800. 00| 3149. 07000 25192. 56|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0114 805- 92504 8.000 EACH 340. 00000 2720. 00| 346. 93000 2775. 44|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0115 805-96014 865.300 m | 8. 00000 6922. 40| 10. 21000 8834. 71|

SAW CUT, FULL DEPTH | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PACGE : 130 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 186, 430. 35 ROUTE :
CALL ORDER : 130 CONTRACT ID : R -25820-A COUNTI ES : MARI ON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 31-4351261 [
| RIETH RILEY CONSTRUCTION | SHELLY & SANDS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0116 805-96121 4.000 EACH 110. 00000 440. 00| 106. 75000 427. 00|
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0117 808-01226 432.000 EACH 8. 50000 3672. 00| 8. 54000 3689. 28|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL | |
0118 808-06701 1721.300 m | 0. 90000 1549. 17| 0. 95000 1635. 24|
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mMm | | |
0119 808-06703 6391.000 m | 0. 86000 5496. 26| 0. 91000 5815. 81|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0120 808-06716 10057.000 m | 0. 89000 8950. 73| 0. 94000 9453. 58|
LI NE, REMOVE | | [
0121 808- 75245 3914.700 m | 0. 86000 3366. 64| 0. 91000 3562. 38|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0122 808- 75297 181.200 m | 11. 00000 1993. 20| 11. 21000 2031. 25]|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600 nm | | [
0123 808- 75300 266.400 m | 1. 80000 479. 52| 1. 87000 498. 17|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150 nm | | |
0124 808- 75320 54. 000 EACH 44. 00000 2376. 00| 44. 83000 2420. 82|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0125 808- 75325 54,000 EACH| 58. 00000 3132. 00| 58. 71000 3170. 34|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0126 202-78515 LUWP| 2100. 00000 2100. 00| 2134. 97000 2134. 97|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0127 805-01893 LUWP| 1050. 00000 1050. 00| 1067. 48000 1067. 48|
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0128 805- 02503 3816.400 m | 0. 25000 954. 10| 0. 26000 992. 26|
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0129 401-07389 817.100 My | 34. 00000 27781. 40| 60. 00000 49026. 00|
QX QM- HVA, 1, 64, |NTERVEDI ATE, 19.0 mm | | [
0130 401-07403 8101.000 My | 39. 00000 315939. 00| 39. 49000 319908. 49|
QX QM- HVA, 3, 76, | NTERVEDI ATE, 19.0 mm | | [
SECTI ON TOTALS | $ 2,781, 120.00]| $ 2,860, 696. 22|
__________________________________________ o
CONTRACT TOTALS | $ 2,781, 120. 00| $ 2,860, 696. 22|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 150 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER . 150 CONTRACT ID: R -26331-A COUNTI ES : DELAWARE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/28/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : ML40003
ML40003
ML40003
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D

1 35-1139301 E & B PAVING | NC. $ 4,193, 669.30 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 300, 344. 97 ROUTE
CALL ORDER : 190 CONTRACT ID : R -26486-A COUNTI ES :
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 05/16/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

465
VARl ON

46540JX

DATE : 09/18/02
PAGE : 190 -1

35-1714030 M LES EXCAVATI NG | NC | RREGULAR BI D $
35- 1815287 DENNEY EXCAVATI NG | NC. | RREGULAR BI D $
35- 1636608 TRAMOO | NC. | RREGULAR BI D $
35- 1127746 S & G EXCAVATI NG I NC $
35- 1618530 AVERI CAN CONTRACTI NG & SERVI CES $

100. 0000%
114. 3918%
114.9370%
169. 2844%
282.1317%

ALL BI DS REJECTED, TO BE READVERTI SED.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 949, 722. 92

CALL ORDER . 210 CONTRACT ID :
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

SR

168

G BSON

382600N

DATE :
PAGE :

09/ 18/
210 -1

858, 253. 60
931, 000. 00
955, 000. 00

1 35-0626844 RUDCLPH, J.H & CO
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC.
3  35-1139301 E & B PAVING | NC.

ROUTE
RS- 26307- A COUNTI ES :
VI NCENNES DI STRI CT
60 WORK DAYS
PRQIECT( S)
$
$
$

100. 0000%
108. 4760%
111. 2724%

02

| (1) 35- 0626844

| RUDCLPH, J.H. & CO

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001  ASPHALT RESURFACE

0001 105- 06845 LUVP|  12000. 00000
CONSTRUCTI ON ENG NEERI NG

0002 105- 07038 9.000 MOS | 1500. 00000
FIELD OFFI CE, A |

0003 110- 01001 LUVP|  42500. 00000
MOBI LI ZATI ON AND DEMCBI LI ZATI ON |

0004 202- 60820 90900.000 n2 | 0. 70000
SURFACE M LLING ASPHALT |

0005 202- 93741 14.000 EACH 210. 00000
GUARD RAI L END TREATMENT, REMOVE |

0006 203- 91878 100.000 m | 65. 00000
LI NEAR DI TCH GRADI NG

0007 303- 07449 200.000 My | 13. 00000
COVPACTED AGGREGATE, NO 73 |

0008 304- 07490 100.000 My | 60. 00000
HVA PATCH NG TYPE B

0009 401- 06264 LUVP| 7000. 00000
PROFI LOGRAPH, HVA

0010 401- 07321 8065.000 My | 35. 00000

QA HVA, 2, 64, SURFACE, 9.5 mm
0011 401- 07356 7900.000 My | 34. 00000
QM- HVA, 2, 64, |NTERVEDIATE, 9.5 mm |

0012 402- 07451 600.000 My | 38. 00000
HVA, TYPE B, WEDGE AND LEVEL

0013 404- 05511 7400.000 n2 | 1. 25000
SEAL COAT, 2 |

0014 405- 05517 8.600 M | 380. 00000

ASPHALT FOR PRI ME COAT |

| (2) 35-2040801

| GOHVANN ASPHALT & CONSTR.,

I
AMOUNT|  UNI'T PRI CE AMOUNT

(3) 35-1139301
E & B PAVING |NC

6325.

18000.

47750.

49995.

2940.

2600.

3000.

10000.

4900.

314535.

296250.

27000.

12210.

7310.

00

00

00

00

00

00

00

00

00

00

00

00

00

UNT PRI CE
_____________ e S
lZOO0.00‘ 12000. 00000 12000.00% 6325. 00000
13500.00; 1350. 00000 12150.00I 2000. 00000
42500.00I 46500. 00000 46500. 00| 47750. 00000
63630.00; 0. 10000 9090.00I 0. 55000
2940.00; 210. 00000 2940.00I 210. 00000
6500.00I 35. 00000 3500.00I 26. 00000
2600.00; 27. 00000 5400.00I 15. 00000
6000.00: 98. 00000 9800.00I 100. 00000
7000.00; 3300. 00000 3300.00I 4900. 00000
282275.00; 43. 00000 346795.00I 39. 00000
268600.00; 40. 50000 319950.00I 37. 50000
22800.00; 40. 50000 24300.00I 45. 00000
9250.00; 1. 10000 8140.00I 1. 65000
3268.00; 310. 00000 2666.00I 850. 00000

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 210 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 949, 722. 92 ROUTE : SR 168
CALL ORDER . 210 CONTRACT I D : RS-26307-A COUNTI ES : G BSON
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1139301
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 406- 05520 47.000 My | 185. 00000 8695. 00| 190. 00000 8930. 00| 215. 00000 10105. 00
ASPHALT FOR TACK COAT | | |
0016 601-93346 8.000 EACH 65. 00000 520. 00| 65. 00000 520. 00| 65. 00000 520. 00
GUARDRAI L CONNECTOR, AS | | [
0017 601-94689 14.000 EACH 2800. 00000 39200. 00| 1925. 00000 26950. 00| 2600. 00000 36400. 00
GUARDRAI L END TREATMENT, OS | | [
0018 610-07487 500.000 My | 35. 00000 17500. 00| 45. 00000 22500. 00| 60. 00000 30000. 00
HVA FOR APPROACHES, TYPE B | | [
0019 615- 06520 3.000 EACH 400. 00000 1200. 00| 550. 00000 1650. 00| 1480. 00000 4440. 00
MONUMENT, RE- ESTABLI SH | | |
0020 615- 06525 4.000 EACH 215. 00000 860. 00| 230. 00000 920. 00| 450. 00000 1800. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0021 616- 02320 130.000 n2 | 4. 50000 585. 00| 6. 00000 780. 00| 3. 95000 513. 50
GEOTEXTI LES | | [
0022 616- 06405 100.000 M | 50. 00000 5000. 00| 35. 00000 3500. 00| 31. 75000 3175. 00
Rl PRAP, REVETMENT | | [
0023 801- 06203 1210.000 m | 5. 00000 6050. 00| 1. 75000 2117. 50| 2. 00000 2420. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0024 801- 06207 1030.000 m | 6. 00000 6180. 00| 3. 50000 3605. 00| 3. 55000 3656. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0025 801- 06640 45.000 EACH 65. 00000 2925. 00| 65. 00000 2925. 00| 122. 00000 5490. 00
CONSTRUCTI ON SI GN, A | | |
0026 801-06775 LUWP| 14000. 00000 14000. 00| 37395. 90000 37395. 90| 40343. 00000 40343. 00
MAI NTAI NI NG TRAFFI C | | |
0027 808-06712 2270.000 m | 0. 33000 749. 10| 0. 33000 749. 10| 0. 35000 794. 50
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0028 808-06713 24000.000 m | 0. 33000 7920. 00| 0. 33000 7920. 00| 0. 35000 8400. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0029 808-06714 6050.000 m | 0. 33000 1996. 50| 0. 33000 1996. 50| 0. 35000 2117.50
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0030 808- 75297 27.000 m | 30. 00000 810. 00| 30. 00000 810. 00| 30. 00000 810. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0031 808- 75340 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ |
SECTI ON TOTALS | $ 858, 253. 60| $ 931, 000. 00| $  955,000.00

CONTRACT TOTALS | $ 858, 253. 60| $ 931, 000. 00| $ 955, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 230 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,128, 735.12 ROQUTE : 257
CALL ORDER . 230 CONTRACT I D : RS-26310-A COUNTI ES : PI KE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 5363007
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0626844 RUDCLPH, J.H & CO $ 938, 262. 73 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,105, 700.00 117. 8454%
3 35-1139301 E & B PAVING |NC $ 1,152, 000. 00 122. 7801%
4 35-1418333 ROGERS GROUP, | NC. $ 1,202,324.12 128. 1436%
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1139301
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, ||E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06845 LUMP| 9000. 00000 9000. 00| 8500. 00000 8500. 00| 4500. 00000 4500. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07038 5.000 M6 | 2100. 00000 10500. 00| 1270. 00000 6350. 00| 2320. 00000 11600. 00
FI ELD OFFI CE, A | | [
0003 110- 01001 LUWP|  46000. 00000 46000. 00|  55200. 00000 55200.00]  57600. 00000 57600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 167767.000 n2 | 0. 37000 62073. 79| 0. 25000 41941. 75 0. 51000 85561. 17
SURFACE M LLI NG ASPHALT | | |
0005 202-93741 12. 000 EACH 225. 00000 2700. 00| 120. 00000 1440. 00| 225. 00000 2700. 00
GUARD RAI L END TREATMENT, REMOVE | |
0006 203- 02000 100.000 n8 | 32. 00000 3200. 00| 12. 00000 1200. 00| 12. 00000 1200. 00
EXCAVATI ON,  COMVON | | |
0007 203-91878 20.000 m | 85. 00000 1700. 00| 17. 00000 340. 00| 17. 00000 340. 00
LI NEAR DI TCH GRADI NG | | |
0008 205- 06932 20.000 m | 15. 00000 300. 00| 7. 00000 140. 00| 7.00000 140. 00
TEMPORARY CHECK DAM STRAW BALES | | [
0009 211- 07454 176.000 n8 | 30. 00000 5280. 00| 31. 20000 5491. 20| 31. 20000 5491. 20
STRUCTURE BACKFI LL | |
0010 213-52830 5.000 n8 | 100. 00000 500. 00| 143. 00000 715. 00| 143. 00000 715. 00
FLOMBLE MORTAR | |
0011 303- 07449 100.000 My | 11. 00000 1100. 00| 27. 00000 2700. 00| 25. 00000 2500. 00
COVPACTED AGGREGATE, NO. 73 | | |
0012 304- 07490 250.000 My | 95. 00000 23750. 00| 95. 00000 23750. 00| 105. 00000 26250. 00
HVA PATCH NG TYPE B | | |
0013 401- 07321 14829.000 My | 33. 40000 495288. 60| 42.50000 630232. 50| 42. 00000 622818. 00
QU QA-HWVA, 2, 64, SURFACE, 9.5 nm | | [
0014 402- 07451 2000.000 My | 39. 00000 78000. 00| 42.50000 85000. 00| 48. 75000 97500. 00

HVA, TYPE B, WEDGE AND LEVEL | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 230 -2
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600 nmm |
0034 808- 75340 3.000 EACH 600. 00000 1800. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD, RXR |

600. 00000 1800. 00| 600. 00000 1800. 00

ENG NEER S ESTI MATE: $ 1,128, 735.12 ROQUTE : 257
CALL ORDER . 230 CONTRACT I D : RS-26310-A COUNTI ES : PI KE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1139301
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 405- 05517 46.000 My | 295. 00000 13570. 00| 310. 00000 14260. 00| 350. 00000 16100. 00
ASPHALT FOR PRI VE COAT | | |
0016 406- 05520 45.000 My | 185. 00000 8325. 00| 190. 00000 8550. 00| 210. 00000 9450. 00
ASPHALT FOR TACK COAT | | [
0017 601-93346 8.000 EACH 70. 00000 560. 00| 125. 00000 1000. 00| 70. 00000 560. 00
GUARDRAI L CONNECTOR, AS | | [
0018 601-94689 12. 000 EACH 2800. 00000 33600. 00| 2275. 00000 27300. 00| 1970. 00000 23640. 00
GUARDRAI L END TREATMENT, OS | | [
0019 610-07487 853.000 My | 33. 40000 28490. 20| 55. 00000 46915. 00| 42. 00000 35826. 00
HVA FOR APPROACHES, TYPE B | | [
0020 616- 02320 100.000 n2 | 6. 45000 645. 00| 2. 80000 280. 00| 2. 80000 280. 00
GEOTEXTI LES | | [
0021 616- 06405 40.000 M | 58. 00000 2320. 00| 42. 70000 1708. 00| 42. 70000 1708. 00
R PRAP, REVETMENT | | |
0022 621-01004 1.000 EACH 300. 00000 300. 00| 685. 00000 685. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06559 210.000 n2 | 3. 25000 682. 50| 5. 16000 1083. 60| 3. 25000 682. 50
MULCHED SEEDI NG R | | |
0024 715-05123 22.400 m | 350. 00000 7840. 00| 267. 00000 5980. 80| 267. 00000 5980. 80
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0026 801- 06203 2435.000 m | 2.10000 5113. 50| 1. 75000 4261. 25| 3. 00000 7305. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0027 801- 06207 2435.000 m | 3. 80000 9253. 00| 3. 30000 8035. 50| 3. 30000 8035. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mm | | |
0028 801- 06640 59. 000 EACH 60. 00000 3540. 00| 60. 00000 3540. 00| 60. 00000 3540. 00
CONSTRUCTI ON SIGN, A | | |
0029 801-06775 LUWP| 13000. 00000 13000. 00| 43497. 26000 43497. 26| 46073. 69000 46073. 69
MAI NTAI NI NG TRAFFI C | | [
0030 808-06712 5235.000 m | 0. 01000 52. 35| 0. 01000 52. 35| 0. 01000 52. 35
LINE, PAINT, BROKEN, YELLOW 100 nm | | [
0031 808-06713 48702.000 m | 0. 17000 8279. 34| 0. 17000 8279. 34| 0.17000 8279. 34
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0032 808-06714 43585.000 m | 0. 17000 7409. 45| 0. 17000 7409. 45| 0.17000 7409. 45
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0033 808- 75297 27.000 m | 30. 00000 810. 00| 30. 00000 810. 00| 30. 00000 810. 00
|
;
|
|



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 09/18/02

PAGE : 230 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,128, 735.12 ROQUTE : 257
CALL ORDER . 230 CONTRACT I D : RS-26310-A COUNTI ES : PI KE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1139301
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 808- 75996 2000. 000 EACH| 2. 45000 4900. 00| 4. 30000 8600. 00| 3. 30000 6600. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0036 808- 75998 2000. 000 EACH 17. 55000 35100. 00| 17. 55000 35100. 00| 17. 55000 35100. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0037 714-04786 0.900 m | 1200. 00000 1080. 00| 1100. 00000 990. 00| 1100. 00000 990. 00
CONCRETE BOX CULVERT, REI NFORCED , 610 | | |
nm X 610 nm REMOVE AND RESET | [ [
0038 715-05127 21.000 m | 400. 00000 8400. 00| 392. 00000 8232. 00| 392. 00000 8232. 00
PIPE, TYPE 1, C RCULAR 1050 nm | | [
0039 715-05842 2.000 EACH 1900. 00000 3800. 00| 2165. 00000 4330. 00| 2165. 00000 4330. 00
CONCRETE ANCHOR, 1050 mm | | [
SECTI ON TOTALS | $ 938, 262. 73| $ 1,105, 700. 00| $ 1, 152, 000. 00
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao

CONTRACT TOTALS | $ 938, 262. 73| $ 1,105, 700. 00| $ 1,152, 000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 230 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,128, 735.12 ROQUTE : 257
CALL ORDER . 230 CONTRACT I D : RS-26310-A COUNTI ES : PI KE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105-06845 LUWP| 1820. 00000 1820. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07038 5.000 MXS | 1200. 00000 6000. 00| |
FI ELD OFFICE, A [ [ [
0003 110-01001 LUWP| 45000. 00000 45000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-60820 167767.000 n2 | 0. 56000 93949. 52| |
SURFACE M LLI NG, ASPHALT | [ [
0005 202-93741 12.000 EACH 255. 00000 3060. 00| |
GUARD RAI L END TREATMENT, REMOVE | [ [
0006 203- 02000 100.000 nB8 | 44. 00000 4400. 00| |
EXCAVATI ON, COVVON | | |
0007 203-91878 20.000 m | 140. 00000 2800. 00| |
LI NEAR DI TCH GRADI NG | | [
0008 205- 06932 20.000 m | 23. 00000 460. 00| |
TEMPCORARY CHECK DAM STRAW BALES | | |
0009 211-07454 176.000 n8 | 64. 00000 11264. 00| |
STRUCTURE BACKFI LL | [ [
0010 213-52830 5.000 nB8 | 135. 00000 675. 00| |
FLOMBLE MORTAR | | [
0011 303-07449 100.000 My | 21. 25000 2125. 00| |
COVPACTED AGGREGATE, NO. 73 | | [
0012 304- 07490 250.000 My | 76. 50000 19125. 00| |
HVA PATCH NG TYPE B | | |
0013 401-07321 14829.000 My | 44, 50000 659890. 50| |
Q- HVA, 2, 64, SURFACE, 9.5 mm [ | |
0014 402-07451 2000. 000 My | 46. 50000 93000. 00| |
HMVA, TYPE B, WEDGE AND LEVEL | | [
0015 405- 05517 46.000 My | 270. 00000 12420. 00| |
ASPHALT FOR PRI ME COAT | | |
0016 406- 05520 45.000 My | 215. 00000 9675. 00| |
ASPHALT FOR TACK COAT | | |
0017 601-93346 8.000 EACH 79. 50000 636. 00| |
GUARDRAI L CONNECTCR,  AS | | |
0018 601-94689 12. 000 EACH| 2240. 00000 26880. 00| |
GUARDRAI L END TREATMENT, OS | | |
0019 610-07487 853.000 My | 69. 50000 59283. 50| |
HVA FOR APPROACHES, TYPE B | | |
0020 616- 02320 100. 000 | 6. 50000 650. 00| |
GEOTEXTI LES | |
| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 230 -5



TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,128, 735.12 RQUTE . 257
CALL CRDER : 230 CONTRACT I D : RS-26310-A COUNTI ES : PIKE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- ASI DE :

| (4) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T
0021 616- 06405 40.000 My | 33. 25000 1330. 00|
R PRAP, REVETMENT | |
0022 621-01004 1.000 EACH 340. 00000 340. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0023 621- 06559 210.000 n2 | 39. 75000 8347. 50|
MULCHED SEEDI NG R | |
0024 715-05123 22.400 m | 395. 00000 8848. 00|
PIPE, TYPE 1, G RCULAR, 600 mm | |
0026 801- 06203 2435.000 m | 2.40000 5844. 00|
TEMPCRARY PAVEMENT NMARKI NG 100 mm | |
0027 801- 06207 2435.000 m | 2. 60000 6331. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | |
0028 801- 06640 59. 000 EACH| 68. 00000 4012. 00|
CONSTRUCTI ON SI GN, A | [
0029 801-06775 LUWP| 24500. 00000 24500. 00|
MAI NTAI NI NG TRAFFI C | |
0030 808-06712 5235.000 m | 0. 02000 104. 70|
LI NE, PAINT, BROKEN, YELLOW 100 nm | |
LI NE, PAINT, SOLID, WH TE, 100 nm | |
0032 808-06714 43585.000 m | 0. 20000 8717. 00|
LI NE, PAINT, SCLID, YELLOW 100 nm | |
0033 808- 75297 27.000 m | 34. 00000 918. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 nm | |
0034 808- 75340 3.000 EACH 680. 00000 2040. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD, RXR | [
0035 808- 75996 2000. 000 EACH 6. 50000 13000. 00|

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, |
REMOVE |

0036 808- 75998 2000. 000 EACH| 20. 00000 40000. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER |

CONCRETE BOX CULVERT, REINFORCED , 610 |
mm X 610 nm REMOVE AND RESET

|
[
|
0037 714-04786 0.900 m | 2000. 00000 1800. 00|
| |
0038 715-05127 21.000 m | 478. 00000 10038. 00|

PIPE, TYPE 1, CRCULAR, 1050 mm | [
0039 715-05842 2.000 EACH 1650. 00000 3300. 00|

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
0031 808- 06713 48702.000 m | 0. 20000 9740. 40| |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

CONCRETE ANCHOR, 1050 mm | [
| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
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TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1,128, 735.12 RQUTE : 257
CALL CRDER : 230 CONTRACT ID : RS-26310-A COUNTI ES : PIKE



LETTI NG DATE : 09/17/02 10:00 AM DI STR CT : VINCENNES DI STRI CT

SET- ASI DE :

| (4) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 1,202, 324,12 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 260 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
CONTRACT TIME : 09/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0996011
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING [|NC $ 1,998, 890.92 100. 0000%
2 35-1185040 NI BLOCK EXCAVATI NG, | NC. $ 2,009,782.74 100. 5448%
3 35-1065659 BROCKS CONSTRUCTI ON $ 2,066, 221.90 103. 3684%
4 35-1339168 LAPORTE CONSTRUCTI ON CO $ 2,069, 127.22 103. 5137%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,090, 177.34 104. 5668%
6 35-0997978 PHEND & BROMWN, | NC. $ 2,170, 657. 10 108. 5930%
| (1) 35-1139301 | (2) 35-1185040 | (3) 35-1065659
|E & B PAVING | NC. | NI BLOCK EXCAVATING | NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ADDED TRAVEL LANES
[ I |
0001 105- 06845 LUMP|  12000. 00000 12000. 00|  30000. 00000 30000.00|  22650. 00000 22650. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  99000. 00000 99000. 00| 100000. 00000 100000. 00|  86000. 00000 86000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-52370 LUMP|  49000. 00000 49000.00]  50000. 00000 50000. 00|  19153. 00000 19153. 00
CLEARI NG RI GHT OF WAY | |
0004 202- 04089 2.000 EACH 50. 00000 100. 00| 35. 00000 70. 00| 50. 00000 100. 00
SIGN, SHEET, REMOVE | |
0005 202- 60820 1451.000 n2 | 4.53000 6573. 03] 2. 70000 3917. 70]| 1. 30000 1886. 30
SURFACE M LLING ASPHALT | | |
0006 202- 60822 145.000 12 | 6. 51000 943. 95| 2. 70000 391. 50| 1. 00000 145. 00
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE | | |
0007 202- 74040 2.000 EACH 200. 00000 400. 00| 375. 00000 750. 00| 200. 00000 400. 00
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | | |
0008 203- 02000 35728.000 nB8 | 8. 40000 300115. 20| 8. 00000 285824. 00| 10. 30000 367998. 40
EXCAVATI ON,  COMVON | | |
0009 205- 02224 110.000 m | 7.10000 781. 00| 7. 00000 770. 00| 7.10000 781. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0010 205- 02234 8.000 EACH 60. 00000 480. 00| 35. 00000 280. 00| 60. 00000 480. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT PI PE PROTECTI ON | | |

0011 205-02236 2.000 EACH 60. 00000 120. 00| 50. 00000 100. 00| 60. 00000 120. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 260 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT :
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1185040 | (3) 35-1065659
| E & B PAVI NG | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0012 205- 06937 37.000 m | 7.10000 262. 70| 7. 00000 259. 00| 7.10000 262.70
TEMPORARY SI LT FENCE | | |
0013 207-07498 22704.300 n2 | 1. 50000 34056. 45| 2. 00000 45408. 60| 1. 00000 22704. 30
SUBGRADE TREATMENT, TYPE A | | [
0014 211-07454 1916.400 nB8 | 0. 10000 191. 64| 0. 01000 19. 16| 1. 00000 1916. 40
STRUCTURE BACKFI LL | | |
0015 303-01180 1396.700 My | 12. 56000 17542. 55| 21. 50000 30029. 05| 10. 00000 13967. 00
COVPACTED AGGREGATE, 53 | | [
0016 303-07449 6295.800 My | 14. 05000 88455. 99| 15. 00000 94437. 00| 10. 00000 62958. 00
COVPACTED AGGREGATE, NO. 73 | | [
0017 305-07464 100.000 n2 | 88. 86000 8886. 00| 100. 00000 10000. 00| 35. 00000 3500. 00
PCC BASE PATCH NG, 225 nm [ [ |
0018 401-07320 740.000 My | 39. 98000 29585. 20| 38. 00000 28120. 00| 41. 00000 30340. 00
Q- HVA, 1, 64, SURFACE, 9.5 mm | | |
0019 401-07334 2352.800 My | 33. 14000 77971. 79| 40. 00000 94112. 00| 43. 00000 101170. 40
Q- HVA, 3, 76, SURFACE, 9.5 mm | | [
0020 401-07403 3921.400 My | 30. 85000 120975. 19| 34. 00000 133327. 60| 33. 00000 129406. 20
QX QM- HVA, 3, 76, | NTERVEDIATE, 19.0 nm | | [
0021 401-07406 2314.400 My | 29. 99000 69408. 86| 32. 00000 74060. 80| 34. 00000 78689. 60
QA-HVA, 1, 64, BASE, 25 mm | | |
0022 401-07408 9315.000 My | 28. 94000 269576. 10| 31. 00000 288765. 00| 36. 00000 335340. 00
QM- HMVA, 3, 64, BASE, 25.0 nm | | [
0023 401-07424 776.600 My | 34. 88000 27087. 81| 31. 00000 24074. 60| 25. 00000 19415. 00
QM- HMVA, 3, 64, BASE, 19.0 nm | | [
0024 401-07429 4009.600 My | 33. 53000 134441. 89| 27. 00000 108259. 20| 34. 00000 136326. 40
QA-HWVA, 5, 76, | NTERVEDI ATE, C19.0 nmi | |
0025 402-07451 141. 400 My | 45. 81000 6477. 53| 45. 00000 6363. 00| 34. 00000 4807. 60
HMVA, TYPE B, WEDGE AND LEVEL | | [
0026 402-07453 1017.000 My | 46. 06000 46843. 02| 53. 00000 53901. 00| 30. 00000 30510. 00
HVA FOR TEMPORARY PAVENENT | | [
0027 405- 05517 4.720 My | 275. 00000 1298. 00| 400. 00000 1888. 00| 135. 00000 637. 20
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 29.130 My | 175. 00000 5097. 75| 250. 00000 7282. 50| 135. 00000 3932. 55
ASPHALT FOR TACK COAT | | |
0029 601- 02297 2.000 EACH 5500. 00000 11000. 00| 3500. 00000 7000. 00| 1500. 00000 3000. 00
| MPACT ATTENUATOR, RESET | | |
0030 601- 03464 2.000 EACH 60. 00000 120. 00| 60. 00000 120. 00| 60. 00000 120. 00
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON [ | |
0031 601- 94689 2.000 EACH 2300. 00000 4600. 00| 2300. 00000 4600. 00| 2300. 00000 4600. 00

GUARDRAI L END TREATMENT, OS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 260 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1185040 | (3) 35-1065659
| E & B PAVING | NC. | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0032 601-99105 99.060 m | 60. 00000 5943. 60| 60. 00000 5943. 60| 60. 00000 5943. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 610-07487 707.800 My | 67. 49000 47769. 42| 45. 00000 31851. 00| 50. 00000 35390. 00
HMVA FOR APPROACHES, TYPE B | | [
0035 615- 06505 7.000 EACH 400. 00000 2800. 00| 400. 00000 2800. 00| 400. 00000 2800. 00
MONUMENT, B | | |
0036 615- 06510 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00| 300. 00000 300. 00
MONUMENT, C | | |
0037 615- 06527 3.000 EACH 300. 00000 900. 00| 300. 00000 900. 00| 300. 00000 900. 00
MONUMENT, SECTI ON CORNER | | [
0038 616- 06400 30.000 n2 | 37. 00000 1110. 00| 30. 00000 900. 00| 37. 00000 1110. 00
Rl PRAP, DUMPED | | [
0039 616- 06405 21.800 My | 37. 00000 806. 60| 30. 00000 654. 00| 37. 00000 806. 60
R PRAP, REVETMENT | | |
0040 621-01004 2.000 EACH 950. 00000 1900. 00| 950. 00000 1900. 00| 950. 00000 1900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621- 06545 2.761 My | 605. 00000 1670. 41| 610. 00000 1684. 21| 605. 00000 1670. 41
FERTI LI ZER | | |
0042 621- 06553 583.000 kg | 6. 36000 3707. 88| 6. 50000 3789. 50| 6. 36000 3707. 88
SEED M XTURE, R | | |
0043 709- 99038 LUWP| 8000. 00000 8000. 00| 2000. 00000 2000. 00| 6000. 00000 6000. 00
MASONRY COATI NG, RAI LI NG TRANSI Tl ON | | |
0044 714- 44240 19.800 nB | 550. 00000 10890. 00| 130. 00000 2574. 00| 550. 00000 10890. 00
CONCRETE, A, STRUCTURES | | |
0045 715-05048 2859.600 m | 10. 00000 28596. 00| 10. 00000 28596. 00| 10. 00000 28596. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0046 715- 05053 318.400 m | 29. 00000 9233. 60| 30. 00000 9552. 00| 29. 00000 9233. 60
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0047 715-05151 72.000 m | 100. 00000 7200. 00| 100. 00000 7200. 00| 100. 00000 7200. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0048 715-05171 18.700 m | 100. 00000 1870. 00| 105. 00000 1963. 50| 100. 00000 1870. 00
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0049 715-05172 21.300 m | 100. 00000 2130. 00| 88. 00000 1874. 40| 100. 00000 2130. 00
PIPE, TYPE 3, O RCULAR 525 mm [ [ |
0050 715-05186 37.900 m | 262. 00000 9929. 80| 275. 00000 10422. 50| 262. 00000 9929. 80
PIPE, TYPE 3, C RCULAR 1200 nm | | [
0051 715-05188 26.600 m | 420. 00000 11172. 00| 330. 00000 8778. 00| 420. 00000 11172.00
PIPE, TYPE 3, C RCULAR 1500 nm | | [
0052 715-05236 34.300 m | 285. 00000 9775. 50| 270. 00000 9261. 00| 285. 00000 9775. 50
PI PE, TYPE 1, DEFORMED, M N. AREA 0.47 | | |

112



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 260 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1185040 | (3) 35-1065659
| E & B PAVING | NC. | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0053 715- 05237 41.200 m | 333. 00000 13719. 60| 285. 00000 11742. 00| 333. 00000 13719. 60
PI PE, TYPE 1, DEFORMED, M N. AREA 0.59 | | |
n | | I
0054 715- 26816 1.000 EACH 6310. 00000 6310. 00| 6500. 00000 6500. 00| 6310. 00000 6310. 00
GRATED BOX END SECTION, |, 6:1, 1050 nm | | |
X 725 mm | | |
0055 715- 46005 1.000 EACH 218. 00000 218. 00| 250. 00000 250. 00| 218. 00000 218. 00
PI PE END SECTION, 375 mm | | [
0056 715-46010 2.000 EACH 240. 00000 480. 00| 265. 00000 530. 00| 240. 00000 480. 00
PI PE END SECTI ON, 450 mm | | [
0057 715-46015 2.000 EACH 263. 00000 526. 00| 285. 00000 570. 00| 263. 00000 526. 00
PI PE END SECTION, 525 mm | | [
0058 715- 46080 2.000 EACH 594, 00000 1188. 00| 575. 00000 1150. 00| 594. 00000 1188. 00
PI PE END SECTION, M N AREA .41 nR | | |
0059 715- 46095 1.000 EACH 900. 00000 900. 00| 900. 00000 900. 00| 900. 00000 900. 00
PI PE END SECTION, M N AREA .60 nR | | |
0060 718- 06529 25.000 EACH 420. 00000 10500. 00| 365. 00000 9125. 00| 420. 00000 10500. 00
OUTLET PROTECTOR, 2 | | [
0061 718-52610 600. 700 nB8 | 43. 00000 25830. 10| 25. 00000 15017. 50| 43. 00000 25830. 10
AGGREGATE FOR UNDERDRAI NS | | [
0062 720- 44296 2.000 EACH 385. 00000 770. 00| 225. 00000 450. 00| 385. 00000 770. 00
CAP | NLET | | [
0063 720- 45030 1.000 EACH| 1400. 00000 1400. 00| 1100. 00000 1100. 00| 1400. 00000 1400. 00
I NLET, E7 | | |
0064 720- 45035 1.000 EACH| 1400. 00000 1400. 00| 1100. 00000 1100. 00| 1400. 00000 1400. 00
I NLET, F7 | | |
0065 801- 06049 4605.000 m | 1. 31000 6032. 55| 1. 31000 6032. 55| 1. 31000 6032. 55
TEMPORARY PAVEMENT MARKING I, YELLOW | | |
100 mm | | |
0066 801-06218 28.800 m | 18. 00000 518. 40| 18. 00000 518. 40| 18. 00000 518. 40
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | [ |
0067 801- 06606 24.000 EACH 155. 00000 3720. 00| 155. 00000 3720. 00| 155. 00000 3720. 00
BARRI CADE, |11B | | [
0068 801- 06640 14. 000 EACH 165. 00000 2310. 00| 165. 00000 2310. 00| 165. 00000 2310. 00
CONSTRUCTI ON SIGN, A | | |
0069 801- 06645 3.000 EACH 60. 00000 180. 00| 60. 00000 180. 00| 60. 00000 180. 00
CONSTRUCTI ON SIGN, B | | |
0070 801-06710 480. 000 DAY | 18. 00000 8640. 00| 18. 00000 8640. 00| 18. 00000 8640. 00
FLASHI NG ARROW SI GN | | |
0071 801-06775 LUWP| 30000. 00000 30000. 00| 14000. 00000 14000. 00| 30000. 00000 30000. 00
|

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 260 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1185040 | (3) 35-1065659
| E & B PAVING | NC. | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 802-05701 44.000 m | 25. 00000 1100. 00| 24. 00000 1056. 00| 25. 00000 1100. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0073 802- 05702 29.600 m | 18. 00000 532. 80| 20. 00000 592. 00| 18. 00000 532. 80
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0074 802-05703 31.100 m | 28. 00000 870. 80| 30. 00000 933. 00| 28. 00000 870. 80
SI GN PCST, SQUARE, 3, REI NFORCED ANCHOR | | |
BASE | | |
0075 802- 76015 26.160 n2 | 145. 00000 3793. 20| 175. 00000 4578. 00| 145. 00000 3793. 20
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0077 802- 76035 18.990 n2 | 90. 00000 1709. 10| 100. 00000 1899. 00| 90. 00000 1709. 10

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0078 802- 94715 LUMP| 3000. 00000 3000. 00| 1500. 00000 1500. 00| 3000. 00000 3000. 00
SI GNS, SHEET, REMOVE AND RESET | |

0079 803- 02310 1078.000 kg | 0. 78000 840. 84 1. 20000 1293. 60| 0. 78000 840. 84
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0080 803- 06031 12.400 n8 | 350. 00000 4340. 00| 255. 00000 3162. 00 350. 00000 4340. 00
SI GN FOUNDATI ONS, CONCRETE | | |

0081 803- 76140 2.000 EACH  10100. 00000 20200.00|  10800. 00000 21600. 00|  10100. 00000 20200. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |

0082 803- 76175 30.200 m | 100. 00000 3020. 00| 420. 00000 12684. 00| 100. 00000 3020. 00

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSENMBLY( CANTI LEVER) | I I

0083 804- 06770 25.000 EACH 17. 00000 425. 00| 25. 00000 625. 00| 17. 00000 425. 00
DELI NEATOR PCST | | |

0084 805- 01822 4.000 EACH 1200. 00000 4800. 00| 1325. 00000 5300. 00| 1200. 00000 4800. 00
SPAN, CATENARY AND TETHER, | NSTALL | | |

0086 805- 01842 9.000 EACH 575. 00000 5175. 00| 730. 00000 6570. 00| 575. 00000 5175. 00
HANDHOLE, SI GNAL | | |

0087 805- 01844 364.100 m | 21. 00000 7646. 10| 21. 35000 7773. 54 21. 00000 7646. 10
CONDUI T, STEEL, GALVAN ZED, 50 mm [ [ |
UNDERGROUND | | |

0088 805- 01893 LUMP| 3200. 00000 3200. 00| 1585. 00000 1585. 00| 3200. 00000 3200. 00
MAI NTAI NI NG TRAFFI C S| GNAL | | |

0089 805- 78100 1.000 EACH 7400. 00000 7400. 00| 7765. 00000 7765. 00| 7400. 00000 7400. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE |

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |

| |
0090 805- 78205 7.000 EACH 583. 00000 4081. 00| 640. 00000 4480. 00| 583. 00000 4081. 00
|
AVBER, GREEN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 260 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1185040 | (3) 35-1065659
| E & B PAVING | NC. | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0091 805- 78215 1.000 EACH 627. 00000 627. 00| 690. 00000 690. 00| 627. 00000 627. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0092 805-78420 4.000 EACH 220. 00000 880. 00| 180. 00000 720. 00| 220. 00000 880. 00
DI SCONNECT HANGER | | |
0093 805- 78467 12.000 m | 4. 50000 54. 00| 5. 00000 60. 00| 4. 50000 54. 00
S| GNAL CABLE, 3C 8GA | | |
0094 805- 78485 90.600 m | 2. 50000 226. 50| 3. 50000 317. 10| 2. 50000 226. 50
S| GNAL CABLE, 5C 14GA | | |
0095 805- 78490 164.700 m | 2. 95000 485. 87| 4. 00000 658. 80| 2. 95000 485. 87
SI GNAL CABLE, 7C 14GA. | | |
0096 805- 78510 761.900 m | 2. 30000 1752. 37| 3. 15000 2399. 99| 2. 30000 1752. 37
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0097 805- 78746 298.000 m | 33. 75000 10057. 50| 25. 50000 7599. 00| 33. 75000 10057. 50
PREFORMED LOOP DETECTORS | | |
0098 805- 78925 1.000 EACH 520. 00000 520. 00| 710. 00000 710. 00| 520. 00000 520. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0099 805-81060 4.000 EACH 2600. 00000 10400. 00| 2600. 00000 10400. 00| 2600. 00000 10400. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m [ | |
0100 805- 86955 2.000 EACH 50. 00000 100. 00] 115. 00000 230. 00| 50. 00000 100. 00
CABLE DUCT MARKER | | [
0101 805-98335 59.000 m | 12. 90000 761. 10| 15. 00000 885. 00| 12. 90000 761. 10
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | [
TRENCH, 4 1/C [ [ [
0102 805- 98336 23.000 m | 12. 90000 296. 70| 14. 00000 322. 00| 12. 90000 296. 70
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUI T, 4 1/C | [ [
0103 807- 04652 3.000 EACH 1000. 00000 3000. 00| 580. 00000 1740. 00| 1000. 00000 3000. 00
SERVI CE POl NT | | |
0104 807-82016 2.000 EACH 450. 00000 900. 00| 145. 00000 290. 00| 450. 00000 900. 00
SI GN CI RCU T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | |
0105 808-06701 325.000 m | 0. 82000 266. 50| 0. 82000 266. 50| 0. 82000 266. 50
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0106 808-06703 1164.700 m | 0. 82000 955. 05| 0. 82000 955. 05| 0. 82000 955. 05
LI NE, THERMOPLASTI C, SCLID, WH TE, 100mnmm] | |
0107 808- 06705 340.000 m | 3. 25000 1105. 00| 3. 25000 1105. 00| 3. 25000 1105. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 200 | | |
mm | | |
0108 808-06716 1044.000 m | 1. 96000 2046. 24| 2. 50000 2610. 00| 1. 96000 2046. 24
I

LI NE, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PACGE : 260 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 266, 320. 72 ROUTE : SR 9
CALL ORDER : 260 CONTRACT | D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1185040 | (3) 35-1065659
| E & B PAVING | NC. | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ ST
0109 808- 75245 566.000 m | 0. 82000 464. 12| 0. 82000 464. 12| 0. 82000 464. 12
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mMm | |
0110 808- 75260 171.890 m | 5. 00000 859. 45 5. 00000 859. 45| 5. 00000 859. 45

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLID, WHI TE, CROSSHATCH LINE, 300 mm |

|
|
|
|
0111 808- 75272 106.100 m | 9. 00000 954. 90| 9. 00000 954. 90| 9. 00000 954. 90
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 600 mm | | |
0112 808- 75290 243.200 m | 9. 00000 2188. 80| 9. 00000 2188. 80| 9. 00000 2188. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 600 nm | | |
0113 808- 75297 55.900 m | 9. 00000 503. 10| 9. 00000 503. 10| 9. 00000 503. 10
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STCP LINE, 600 mm | | |
0114 808- 75320 27.000 EACH 45. 00000 1215. 00| 45. 00000 1215. 00| 45. 00000 1215. 00
PAVEVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0115 808- 75325 27.000 EACH 55. 00000 1485. 00 55. 00000 1485. 00| 55. 00000 1485. 00
PAVEVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0116 808- 92027 2149.600 m | 3. 25000 6986. 20| 3. 25000 6986. 20| 3. 25000 6986. 20
LINE, THERVCPLASTIC, SOLID, YELLOW | | |
200mm | | |
0117 805- 06592 368.000 m | 22. 00000 8096. 00| 21. 35000 7856. 80| 22. 00000 8096. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0118 808- 06713 2674.500 m | 0. 45000 1203. 53| 0. 45000 1203. 53| 0. 45000 1203. 53
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0119 801- 06644 4293.000 m | 2. 95000 12664. 35| 3. 00000 12879. 00| 2. 95000 12664. 35
TEMPORARY PAVEMENT MARKING |, VWA TE, | | |
100 mm | | |
0120 801- 06643 1710.000 m | 2. 95000 5044. 50| 3. 00000 5130. 00| 2. 95000 5044. 50
TEMPORARY PAVEMENT MARKING, |, YELLOW | | |
100 mm | | |
0121 105- 07039 10.000 MOXS |  1525.00000 15250.00]  1500. 00000 15000.00]  2000. 00000 20000. 00
FIELD CFFICE, B | | |
0122 401- 06264 LUWP|  4000. 00000 4000.00]  4000. 00000 4000.00|  2000. 00000 2000. 00
PROFI LOGRAPH, HVA | | !
0124 616- 02320 65.600 n2 | 2. 50000 164. 00 4. 00000 262. 40| 2. 50000 164. 00
GEOTEXTI LES | | |
0125 621- 06565 13.800 My | 462. 00000 6375. 60| 465. 00000 6417. 00| 462. 00000 6375. 60

MULCHI NG NATERI AL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/18/02
PACGE : 260 -8

ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1185040 | (3) 35-1065659
| E & B PAVING | NC. | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0126 802- 76025 7.980 n2 | 90. 00000 718. 20| 120. 00000 957. 60| 90. 00000 718. 20
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0127 805-01815 4.000 EACH 1100. 00000 4400. 00| 1600. 00000 6400. 00| 1100. 00000 4400. 00
S| GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0128 603- 06045 1478.815 m | 23. 30000 34456. 39| 23. 30000 34456. 39| 23. 30000 34456. 39
FENCE, CHAIN LINK, 1220 nm | | |
0129 202- 02240 12200. 000 n2 | 5. 75000 70150. 00| 6. 25000 76250. 00| 7. 40000 90280. 00
PAVEMENT, REMOVE | | |
0130 202- 03000 LUMP| 10250. 00000 10250. 00| 7000. 00000 7000. 00| 9260. 00000 9260. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 2A I I I
0131 202-01261 7.000 EACH 165. 00000 1155. 00| 150. 00000 1050. 00| 150. 00000 1050. 00
TESTI NG FOR ASBESTOS | | |
SECTI ON TOTALS | $ 1,998, 890. 92| $ 2,009, 782. 74| $ 2,066, 221. 90
__________________________________________ o

CONTRACT TOTALS | $ 1,998, 890. 92| $ 2,009, 782.

74|

$ 2,066, 221. 90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 260 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1339168 | (5) 35-0918397 | (6) 35-0997978
| LAPORTE CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ADDED TRAVEL LANES

[ |
0001 105-06845 LUWP| 6623. 40000 6623. 40| 32100. 00000 32100. 00| 20948. 71000 20948. 71

CONSTRUCTI ON ENGI NEERI NG | |

0002 110- 01001 LUVP|  103456. 00000 103456. 00]  81075. 00000 81075.00] 108600. 00000 108600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0003 201- 52370 LUMP|  16539. 28000 16539.28|  35000. 00000 35000.00]  12316. 20000 12316. 20
CLEARI NG RI GHT OF VAY | | |

0004 202- 04089 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00| 73. 51000 147. 02
SIGN, SHEET, REMOVE | |

0005 202- 60820 1451.000 n2 | 2. 16000 3134. 16 3. 45000 5005. 95| 6. 56000 9518. 56
SURFACE M LLING ASPHALT | | |

0006 202- 60822 145.000 n2 | 4. 38000 635. 10| 8. 20000 1189. 00| 3. 89000 564. 05
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |

0007 202- 74040 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00| 787. 55000 1575. 10
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | | |

0008 203- 02000 35728.000 n8 | 10. 81000 386219. 68 8. 50000 303688. 00| 9. 03000 322623. 84
EXCAVATI ON,  COVMON | | |

0009 205- 02224 110.000 m | 7. 10000 781. 00| 7. 10000 781. 00| 7. 46000 820. 60

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0010 205- 02234 8.000 EACH 60. 00000 480. 00| 50. 00000 400. 00| 63. 00000 504. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0011 205- 02236 2.000 EACH 60. 00000 120. 00| 50. 00000 100. 00| 63. 01000 126. 02
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON

|
0012 205- 06937 37.000 m | 7.10000 262. 70| 7. 10000 262. 70| 7. 46000 276. 02
TEMPORARY SI LT FENCE | |
0013 207-07498 22704.300 n2 | 1. 14000 25882. 90| 1. 00000 22704. 30| 4. 06000 92179. 46
SUBGRADE TREATMENT, TYPE A | |
0014 211-07454 1916. 400 nB | 15. 10000 28937. 64| 12. 10000 23188. 44| 17. 70000 33920. 28
STRUCTURE BACKFI LL | |
0015 303-01180 1396.700 My | 16. 23000 22668. 44| 16. 75000 23394. 73| 14. 93000 20852. 73
COVPACTED AGGREGATE, 53 | | |
0016 303- 07449 6295.800 My | 17. 15000 107972. 97| 16. 20000 101991. 96| 15. 42000 97081. 24
COVPACTED AGGREGATE, NO. 73 | | |
0017 305- 07464 100.000 n2 | 55. 76000 5576. 00| 50. 00000 5000. 00| 115. 51000 11551. 00
PCC BASE PATCHI NG 225 nm | | |
0018 401-07320 740.000 My | 39. 98000 29585. 20| 50. 55000 37407. 00| 41. 98000 31065. 20
|

QC QA-HVA, 1, 64, SURFACE, 9.5 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PACGE : 260 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1339168 | (5) 35-0918397 | (6) 35-0997978
| LAPORTE CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0019 401-07334 2352.800 My | 33. 14000 77971. 79| 48. 06000 113075. 57| 34. 80000 81877. 44
Q- HVA, 3, 76, SURFACE, 9.5 mm | | |
0020 401-07403 3921.400 My | 30. 85000 120975. 19| 37. 80000 148228. 92| 32. 39000 127014. 15
QX QM- HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | [
0021 401-07406 2314.400 My | 29. 99000 69408. 86| 33. 64000 77856. 42| 31. 49000 72880. 46
QM- HVA, 1, 64, BASE, 25 mm | | [
0022 401-07408 9315.000 My | 28. 94000 269576. 10| 33. 95000 316244. 25| 30. 39000 283082. 85
QM- HMVA, 3, 64, BASE, 25.0 nm | | [
0023 401-07424 776.600 My | 34. 88000 27087. 81| 35. 90000 27879. 94| 36. 63000 28446. 86
QM- HMVA, 3, 64, BASE, 19.0 mm | | [
0024 401-07429 4009.600 My | 33. 53000 134441. 89| 34. 70000 139133. 12| 35. 21000 141178. 02
QY QM- HVA, 5, 76, | NTERMVEDI ATE, C19.0 nmi | |
0025 402-07451 141.400 My | 45. 81000 6477. 53| 53. 20000 7522. 48| 48. 10000 6801. 34
HVA, TYPE B, WEDGE AND LEVEL | | |
0026 402-07453 1017.000 My | 46. 06000 46843. 02| 40. 60000 41290. 20| 48. 37000 49192. 29
HVA FOR TEMPORARY PAVENENT | | [
0027 405-05517 4,720 My | 275. 00000 1298. 00| 400. 00000 1888. 00| 288. 77000 1362. 99
ASPHALT FOR PRI ME COAT | | [
0028 406- 05520 29.130 My | 175. 00000 5097. 75| 475. 00000 13836. 75| 183. 76000 5352. 93
ASPHALT FOR TACK COAT | | [
0029 601- 02297 2.000 EACH 1500. 00000 3000. 00| 2460. 00000 4920. 00| 1575. 09000 3150. 18
| MPACT ATTENUATOR, RESET | | [
0030 601-03464 2.000 EACH 60. 00000 120. 00| 60. 00000 120. 00| 63. 01000 126. 02
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON | | |
0031 601-94689 2.000 EACH 2300. 00000 4600. 00| 2300. 00000 4600. 00| 2415. 14000 4830. 28
GUARDRAI L END TREATMENT, OS | | |
0032 601-99105 99.060 m | 60. 00000 5943. 60| 60. 00000 5943. 60| 63. 00000 6240. 78
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0034 610-07487 707.800 My | 67. 49000 47769. 42| 47. 10000 33337. 38| 70. 87000 50161. 79
HMVA FOR APPROACHES, TYPE B | | [
0035 615- 06505 7.000 EACH 400. 00000 2800. 00| 400. 00000 2800. 00| 420. 02000 2940. 14
MONUMENT, B | | |
0036 615- 06510 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00| 315. 02000 315. 02
MONUMENT, C | | |
0037 615- 06527 3.000 EACH 700. 00000 2100. 00| 300. 00000 900. 00| 315. 02000 945. 06
MONUMENT, SECTI ON CORNER | | |
0038 616- 06400 30.000 n2 | 13. 75000 412. 50| 10. 90000 327. 00| 21. 73000 651. 90
Rl PRAP, DUMPED | | |
0039 616- 06405 21.800 My | 55. 33000 1206. 19| 32. 89000 717. 00| 29. 16000 635. 69

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 260 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 266, 320. 72 ROUTE : SR 9
CALL ORDER : 260 OONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT : TOLL
SET- ASI DE :
| (4) 35-1339168 | (5) 35-0918397 | (6) 35-0997978
| LAPORTE CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON | PHEND & BROMN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0040 621-01004 2.000 EACH 950. 00000 1900. 00| 950. 00000 1900. 00| 997. 56000 1995. 12
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0041 621- 06545 2.761 My | 604. 78000 1669. 80| 604. 78000 1669. 80| 635. 06000 1753. 40
FERTI LI ZER | | |
0042 621- 06553 583.000 kg | 6. 36000 3707. 88| 6. 36000 3707. 88| 6. 68000 3894. 44
SEED M XTURE, R | | |
0043 709- 99038 LUWP| 1830. 78000 1830. 78| 6000. 00000 6000. 00| 6300. 36000 6300. 36
MASONRY COATI NG, RAI LI NG TRANSI TI ON | | [
0044 714-44240 19.800 nB | 475. 79000 9420. 64| 400. 00000 7920. 00| 740. 96000 14671. 01
CONCRETE, A, STRUCTURES | | |
0045 715- 05048 2859.600 m | 10. 00000 28596. 00| 10. 42000 29797. 03] 10. 13000 28967. 75
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0046 715- 05053 318.400 m | 29. 00000 9233. 60| 14. 46000 4604. 06| 33. 14000 10551. 78
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0047 715-05151 72.000 m | 127. 38000 9171. 36| 130. 00000 9360. 00| 98. 30000 7077. 60
PI PE, TYPE 2, C RCULAR, 375 mm | | |
0048 715-05171 18.700 m | 125. 25000 2342. 18| 141. 00000 2636. 70| 81. 07000 1516. 01
PI PE, TYPE 3, C RCULAR 450 mm | | |
0049 715-05172 21.300 m | 164. 89000 3512. 16| 150. 00000 3195. 00| 87. 67000 1867. 37
PI PE, TYPE 3, C RCULAR 525 mm | | |
0050 715-05186 37.900 m | 266. 08000 10084. 43| 265. 00000 10043. 50| 278. 15000 10541. 89
PIPE, TYPE 3, CRCULAR 1200 mm | | |
0051 715-05188 26.600 m | 482. 14000 12824. 92| 326. 00000 8671. 60| 363. 46000 9668. 04
PIPE, TYPE 3, CRCULAR 1500 mm | | |
0052 715-05236 34.300 m | 232. 37000 7970. 29| 222. 00000 7614. 60| 223. 34000 7660. 56
PIPE, TYPE 1, DEFCRVED, M N. AREA 0.47 | |
e I I I
0053 715- 05237 41.200 m | 272. 87000 11242. 24| 267. 00000 11000. 40| 293. 50000 12092. 20
PIPE, TYPE 1, DEFCRVED, M N. AREA 0.59 | |
e I I I
0054 715- 26816 1.000 EACH 6224. 97000 6224. 97| 5500. 00000 5500. 00| 8568. 28000 8568. 28
GRATED BOX END SECTION, |, 6:1, 1050 nm | | |
X 725 mm | | |
0055 715- 46005 1.000 EACH 550. 03000 550. 03] 175. 00000 175. 00| 244. 43000 244. 43
Pl PE END SECTION, 375 nm | |
0056 715-46010 2.000 EACH 570. 03000 1140. 06| 200. 00000 400. 00| 267. 98000 535. 96
Pl PE END SECTI ON, 450 mm | |
0057 715-46015 2.000 EACH 1069. 56000 2139. 12| 300. 00000 600. 00| 436. 23000 872. 46
Pl PE END SECTI ON, 525 nm | |
0058 715- 46080 2.000 EACH 1122. 06000 2244, 12| 650. 00000 1300. 00| 735. 48000 1470. 96

PI PE END SECTION, M N AREA .41 n® | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 18/ 02
PAGE : 260 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 266, 320. 72 ROUTE : SR 9
CALL ORDER : 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT : TOLL
SET- ASI DE :
| (4) 35-1339168 | (5) 35-0918397 | (6) 35-0997978
| LAPORTE CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0059 715- 46095 1.000 EACH 1216. 06000 1216. 06| 850. 00000 850. 00| 1203. 95000 1203. 95
Pl PE END SECTION, M N AREA .60 n? | | |
0060 718- 06529 25.000 EACH 420. 00000 10500. 00| 283. 66000 7091. 50| 481. 23000 12030. 75
OUTLET PROTECTOR, 2 | | |
0061 718-52610 600.700 n8 | 40. 70000 24448. 49| 33. 79000 20297. 65| 28. 14000 16903. 70
AGGREGATE FOR UNDERDRAI NS | | |
0062 720- 44296 2.000 EACH 462. 70000 925. 40| 150. 00000 300. 00| 181. 69000 363. 38
CAP | NLET | | |
0063 720- 45030 1.000 EACH 2015. 09000 2015. 09| 1250. 00000 1250. 00| 900. 76000 900. 76
I NLET, E7 | | |
0064 720- 45035 1.000 EACH 2015. 09000 2015. 09| 1800. 00000 1800. 00| 901. 81000 901. 81
I NLET, F7 | | |
0065 801- 06049 4605.000 m | 1. 31000 6032. 55| 1. 31000 6032. 55| 1. 38000 6354. 90
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
100 nm | | |
0066 801- 06218 28.800 m | 18. 00000 518. 40| 18. 00000 518. 40| 18. 90000 544. 32
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
REMOVABLE, 600 nm | | |
0067 801- 06606 24.000 EACH 155. 00000 3720. 00| 155. 00000 3720. 00| 162. 76000 3906. 24
BARRI CADE, |11B | | |
0068 801- 06640 14.000 EACH 165. 00000 2310. 00| 165. 00000 2310. 00| 173. 26000 2425. 64
CONSTRUCTI ON SIGN, A | | |
0069 801- 06645 3.000 EACH 60. 00000 180. 00| 60. 00000 180. 00| 63. 00000 189. 00
CONSTRUCTION SIGN, B | | |
0070 801- 06710 480.000 DAY | 18. 00000 8640. 00| 18. 00000 8640. 00| 18. 90000 9072. 00
FLASH NG ARROW S| GN | | |
0071 801-06775 LUWVP| 6393. 00000 6393.00|  22486. 05000 22486.05|  53716. 00000 53716. 00
MAI NTAI NI NG TRAFFI C | | |
0072 802- 05701 44.000 m | 25. 00000 1100. 00| 25. 00000 1100. 00| 25. 20000 1108. 80
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0073 802- 05702 29.600 m | 18. 00000 532. 80| 18. 00000 532. 80| 21. 00000 621. 60
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0074 802- 05703 31.100 m | 28. 00000 870. 80| 28. 00000 870. 80| 31. 50000 979. 65
SI GN POST, SQUARE, 3, REI NFORCED ANCHOR | | |
BASE | | |
0075 802- 76015 26.160 n2 | 145. 00000 3793. 20| 145. 00000 3793. 20| 183. 76000 4807. 16
Sl GN, PANEL, ENCAPSULATED LENS W TH LEGEND)| | |
0077 802- 76035 18.990 n2 | 90. 00000 1709. 10| 90. 00000 1709. 10| 105. 01000 1994. 14

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PACGE : 260 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1339168 | (5) 35-0918397 | (6) 35-0997978
| LAPORTE CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 802-94715 LUWP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 525. 03000 525. 03
SIGNS, SHEET, REMOVE AND RESET | | |
0079 803-02310 1078.000 kg | 0. 78000 840. 84| 0. 78000 840. 84| 1. 26000 1358. 28
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0080 803-06031 12.400 n8 | 350. 00000 4340. 00| 350. 00000 4340. 00| 267. 77000 3320. 35
SI GN FOUNDATI ONS, CONCRETE | | [
0081 803- 76140 2.000 EACH 10100. 00000 20200. 00| 10100. 00000 20200. 00| 11340. 66000 22681. 32
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0082 803-76175 30.200 m | 100. 00000 3020. 00| 100. 00000 3020. 00| 441. 03000 13319. 11
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | [ [
0083 804- 06770 25.000 EACH 17. 00000 425. 00| 17. 00000 425. 00| 29. 40000 735. 00
DELI NEATOR PCST | | |
0084 805-01822 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1391. 33000 5565. 32
SPAN, CATENARY AND TETHER, | NSTALL | | |
0086 805-01842 9.000 EACH 575. 00000 5175. 00| 575. 00000 5175. 00| 766. 54000 6898. 86
HANDHOLE, SI GNAL | | [
0087 805-01844 364.100 m | 21. 00000 7646. 10| 21. 00000 7646. 10| 22. 42000 8163. 12
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | |
0088 805-01893 LUWP| 3200. 00000 3200. 00| 3200. 00000 3200. 00| 1664. 35000 1664. 35
MAI NTAI NI NG TRAFFI C SI GNAL | | |
0089 805- 78100 1.000 EACH 7400. 00000 7400. 00| 7400. 00000 7400. 00| 8153. 72000 8153. 72
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0090 805- 78205 7.000 EACH 583. 00000 4081. 00| 583. 00000 4081. 00| 672. 04000 4704. 28
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0091 805-78215 1.000 EACH 627. 00000 627. 00| 627. 00000 627. 00| 724. 54000 724.54
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0092 805- 78420 4.000 EACH 220. 00000 880. 00| 220. 00000 880. 00| 189. 01000 756. 04
DI SCONNECT HANGER | | |
0093 805- 78467 12.000 m | 4. 50000 54. 00| 4. 50000 54. 00| 5. 25000 63. 00
SI GNAL CABLE, 3C 8GA. | | |
0094 805- 78485 90.600 m | 2. 50000 226. 50| 2. 50000 226. 50| 3. 68000 333.41
SI GNAL CABLE, 5C 14GA | | |
0095 805- 78490 164.700 m | 2. 95000 485. 87| 2. 95000 485. 87| 4. 20000 691. 74
SI GNAL CABLE, 7C 14GA | | |
0096 805- 78510 761.900 m | 2. 30000 1752. 37| 2. 30000 1752. 37| 3. 31000 2521. 89

SI GNAL CABLE, 2C 16GA., SHI ELDED | | |



TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLI D, YELLON CROSSHATCH LINE, 600 nm |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PACGE : 260 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1339168 | (5) 35-0918397 | (6) 35-0997978
| LAPORTE CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0097 805- 78746 298.000 m | 33. 75000 10057. 50| 33. 75000 10057. 50| 26. 78000 7980. 44
PREFORMED LOOP DETECTORS | | |
0098 805- 78925 1.000 EACH 520. 00000 520. 00| 520. 00000 520. 00| 745. 54000 745. 54
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0099 805-81060 4.000 EACH 2600. 00000 10400. 00| 2600. 00000 10400. 00| 2730. 16000 10920. 64
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0100 805- 86955 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00| 120. 76000 241.52
CABLE DUCT MARKER [ [ [
0101 805-98335 59.000 m | 12. 90000 761. 10| 12. 90000 761. 10| 15. 75000 929. 25
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0102 805-98336 23.000 m | 12. 90000 296. 70| 12. 90000 296. 70| 14. 70000 338. 10
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ |
0103 807- 04652 3.000 EACH 1000. 00000 3000. 00| 1000. 00000 3000. 00| 609. 04000 1827.12
SERVI CE POl NT | | [
0104 807-82016 2.000 EACH 450. 00000 900. 00| 450. 00000 900. 00| 152. 26000 304. 52
SI GN Cl RCU T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | |
0105 808-06701 325.000 m | 0. 82000 266. 50| 0. 82000 266. 50| 0. 86000 279.50
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | [
100mMm | |
0106 808-06703 1164.700 m | 0. 82000 955. 05| 0. 82000 955. 05| 0. 86000 1001. 64
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0107 808- 06705 340.000 m | 3. 25000 1105. 00| 3. 25000 1105. 00| 3. 41000 1159. 40
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
m I I I
0108 808-06716 1044.000 m | 2. 50000 2610. 00| 1. 96000 2046. 24| 2. 06000 2150. 64
LI NE, REMOVE | | |
0109 808- 75245 566.000 m | 0. 82000 464. 12| 0. 82000 464. 12| 0. 86000 486. 76
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm |
0110 808- 75260 171.890 m | 5. 00000 859. 45| 5. 00000 859. 45| 5. 25000 902. 42
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CRCSSHATCH LI NE, 300 nm | | |
0111 808- 75272 106.100 m | 9. 00000 954. 90| 9. 00000 954, 90| 9. 45000 1002. 65
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 600 nm | | |
0112 808- 75290 243.200 m | 9. 00000 2188. 80| 9. 00000 2188. 80| 9. 45000 2298. 24
I |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02
PAGE : 260 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9
CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1339168 | (5) 35-0918397 | (6) 35-0997978
| LAPORTE CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0113 808- 75297 55.900 m | 9. 00000 503. 10| 9. 00000 503. 10| 9. 45000 528. 26

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | |

0114 808- 75320 27.000 EACH 45. 00000 1215. 00| 45. 00000 1215. 00| 47. 25000 1275.75
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0115 808- 75325 27.000 EACH 55. 00000 1485. 00| 55. 00000 1485. 00| 57. 75000 1559. 25
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |

0116 808- 92027 2149.600 m | 3. 25000 6986. 20| 3. 25000 6986. 20| 3. 41000 7330. 14
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
200mm | |

0117 805- 06592 368.000 m | 22. 00000 8096. 00| 22. 00000 8096. 00| 22. 42000 8250. 56
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0118 808- 06713 2674.500 m | 0. 45000 1203. 53 0. 45000 1203. 53| 0. 47000 1257. 02
LINE, PAINT, SCLID, WHTE, 100 nm | |

0119 801- 06644 4293.000 m | 2. 95000 12664. 35| 2. 95000 12664. 35| 3. 10000 13308. 30
TEMPORARY PAVEMENT MARKING |, WH TE, | | |
100 mm | | |

0120 801- 06643 1710.000 m | 2. 95000 5044. 50| 2. 95000 5044. 50] 3. 10000 5301. 00
TEMPORARY PAVEMENT MARKING |, YELLOW | |
100 nm | | |

0121 105- 07039 10.000 MXS |  2260. 96000 22609.60]  1250. 00000 12500.00]  1655. 51000 16555. 10
FIELD OFFI CE, B | | |

0122 401- 06264 LUMP|  4000. 00000 4000.00]  3967. 14000 3967.14]  4200. 24000 4200. 24
PROFI LOGRAPH, HVA I | |

0124 616- 02320 65.600 n2 | 4. 61000 302. 42| 5. 35000 350. 96| 3. 45000 226. 32
GEOTEXTI LES | | |

0125 621- 06565 13.800 My | 462. 00000 6375. 60| 462. 00000 6375. 60| 485. 13000 6694. 79
MULCH NG MATER! AL | |

0126 802- 76025 7.980 n2 | 90. 00000 718. 20| 90. 00000 718. 20| 126. 01000 1005. 56

|

SI G\, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 nm THI CKNESS | | |

0127 805- 01815 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00| 1680. 10000 6720. 40
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0128 603- 06045 1478.815 m | 23. 30000 34456. 39| 23. 30000 34456. 39| 24. 47000 36186. 60
FENCE, CHAIN LINK, 1220 nm | |

0129 202- 02240 12200.000 n2 | 6. 28000 76616. 00 5. 13000 62586. 00| 4. 76000 58072. 00
PAVEMENT, REMOVE | | |

0130 202- 03000 LUMP| 8909. 85000 8909. 85| 9260. 00000 9260. 00| 6205. 86000 6205. 86

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 2A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/18/02

PAGE : 260 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 266, 320. 72 RQUTE : SR 9

CALL ORDER . 260 CONTRACT I D : RT-24570-A COUNTI ES : LAGRANGE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1339168 | (5) 35-0918397 | (6) 35-0997978
| LAPORTE CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0131 202-01261 7.000 EACH 60. 00000 420. 00| 150. 00000 1050. 00| 157. 51000 1102. 57
TESTI NG FOR ASBESTOS | | |
SECTI ON TOTALS | $ 2,069, 127. 22| $ 2,090, 177. 34| $ 2,170, 657.10
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
CONTRACT TOTALS | $ 2,069, 127. 22| $ 2,090, 177. 34| $ 2,170, 657.10







